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BID
BID TO THE CITY OF HUGHSON COMMUNITY
DEVELOPMENT DEPARTMENT
SANTA FE AVE RESURFACING PROJECT – PHASE II

NAME OF BIDDER
BUSINESS P.O. BOX
CITY, STATE, ZIP -------------------------------------------------------------------------------------------------------------------- BUSINESS STREET ADDRESS

(Please include even if P.O. Box used)

CITY, STATE, ZIP --------------------------------------------------------------------------------------------------------------------)
 TELEPHONE NO: AREA CODE (
FAX NO:

AREA CODE (

)

CONTRACTOR LICENSE NO.
EMAILADDRESS:
The work for which this bid is submitted is for construction in conformance with the special provisions (including
the payment of not less than the State general prevailing wage rates or Federal minimum wage rates), the project
plans described below, including any addenda thereto, the contract annexed hereto, and also in conformance with the
California Department of Transportation Standard Plans, dated May 2010, the Standard Specifications, dated May
2010, and the Labor Surcharge and Equipment Rental Rates in effect on the date the work is accomplished.
The special provisions for the work to be done are dated December 9, 2019 and are entitled :

CITY OF HUGHSON
COMMUNITY DEVELOPMENT DEPARTMENT
NOTICE TO BIDDERS AND SPECIAL PROVISIONS FOR
SANTA FE AVENUE RESURFACING PROJECT – PHASE II
In
HUGHSON, CALIFORNIA
The project plans for the work to be done were approved December 9, 2019 and are entitled:

CITY OF HUGHSON
COMMUNITY DEVELOPMENT DEPARTMENT
PROJECT PLANS FOR
SANTA FE AVENUE RESURFACING PROJECT – PHASE II
In
HUGHSON, CALIFORNIA
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Bids are to be submitted for the entire work. The amount of the bid for comparison purposes will be the total of all items.
The bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each lump sum item a
total for the item, all in clearly legible figures in the respective spaces provided for that purpose. In the case of unit basis
items, the amount set forth under the "Item Total" column shall be the product of the unit price bid and the estimated quantity
for the item.
This is not a Federal-Aid project and therefore any Federal-Aid provisions do not apply.
In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit price shall prevail, except
as provided in (a) or (b), as follows:
(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as the
amount as the entry in the item total column, then the amount set forth in the item total column for the item shall prevail and
shall be divided by the estimated quantity for the item and the price thus obtained shall be the unit price;
(b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly off by a factor
of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, the discrepancy will be resolved by using
the entered unit price or item total, whichever most closely approximates percentage-wise the unit price or item total in the
CITY OF HUGHSON Final Estimate of cost.
If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may be deemed
irregular. Likewise, if the item total for a lump sum item is unreadable or otherwise unclear, or is omitted, the bid may be
deemed irregular unless the project being bid has only a single item and a clear, readable total bid been provided.
Symbols such as commas and dollar signs will be ignored and have no mathematical significance in establishing any unit
price or item total or lump sums. Written unit prices, item totals and lump sums will be interpreted according to the number
of digits and, if applicable, decimal placement. Cents symbols also have no significance in establishing any unit price or item
total since all figures are assumed to be expressed in dollars and/or decimal fractions of a dollar. Bids on lump sum items
shall be item totals only; if any unit price for a lump sum item is included in a bid and it differs from the item total, the
items total shall prevail.
The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as to cover every omission,
inconsistency, error or other irregularity which may occur in a bid. Any situation not specifically provided for will be
determined in the discretion of the CITY OF HUGHSON, and that discretion will be exercised in the manner deemed by the
CITY OF HUGHSON to best protect the public interest in the prompt and economical completion of the work. The decision
of the CITY OF HUGHSON respecting the amount of a bid, or the existence or treatment of an irregularity in a bid, shall be
final.
If this bid shall be accepted and the undersigned shall fail to enter into the contract and furnish the 2 bonds in the sums
required by the Public Contract Code, with surety satisfactory to the CITY OF HUGHSON, within 8 days, not including
Saturdays, Sundays and legal holidays, after the bidder has received notice from the CITY OF HUGHSON that the contract
has been awarded, the CITY OF HUGHSON may, at its option, determine that the bidder has abandoned the contract, and
thereupon this bid and the acceptance thereof shall be null and void and the forfeiture of the security accompanying this bid
shall operate and the same shall be the property of the CITY OF HUGHSON.
The undersigned, as bidder, declares that the only persons or parties interested in this bid as principals are those named
herein; that this bid is made without collusion with any other person, firm, or corporation; that he has carefully examined
the location of the proposed work, the annexed proposed form of contract, and the plans therein referred to; and he
proposes, and agrees if this bid is accepted, that he will contract with the CITY OF HUGHSON, in the form of the copy of
the contract annexed hereto, to provide all necessary machinery, tools, apparatus and other means of construction, and to do
all the work and furnish all the materials specified in the contract, in the manner and time therein prescribed, and according
to the requirements of the Engineer as therein set forth, and that he will take in full payment therefor the following prices,
to wit:
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BID SCHEDULE
Item

F

Description

Qty

Units

Unit Price

Total

1

Mobilization

1

LS

$

$

2

Traffic Control Plan

1

LS

$

$

3

Sawcutting

3,900

LF

$

$

4

Shoulder Excavation

1

LS

$

$

5

Grinding/Milling (0.15')

8,500

SY

$

$

6

Asphalt Concrete Pavement (Type "A" 0.30')

1,721

TON

$

$

Asphalt Concrete (Shoulder - 0.50' thick)

292

TON

$

$

8

Shoulder Backing - 2' wide

210

TON

$

$

9

SWPPP

1

LS

$

$

7

10

Thermoplastic Striping Detail 22

2,779

LF

$

$

11

Thermoplastic Striping Detail 27B

5,653

LF

$

$

12

Thermoplastic Striping Detail 27C

283

LF

$

$

13

Thermoplastic Markings, Limit Lines,
Legends

95

SF

$

$

14

Adjust Utility Box

1

EA

$

$

15

Adjust Monument Wells

1

EA

$

$

BASE BID

$
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LIST OF SUBCONTRACTORS
The Bidder shall list the name and address of each subcontractor to whom the Bidder proposes to subcontract portions
of the work, as required by the provisions in Section 2-1.33C, "General," of the special provisions.
Name and Address

Description of Portion of Work Subcontracted

(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS BID SHALL ALSO CONSTITUTE AN
ENDORSEMENT AND EXECUTION OF THOSE CERTIFICATIONS WHICH ARE A PART OF THIS BID)
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PUBLIC CONTRACT CODE
Public Contract Code Section 10285.1Statement
In conformance with Public Contract Code Section 10285.1 (Chapter 376, Slats. 1985), the bidder hereby
declares under penalty of perjury under the laws of the State of California that the bidder has

, has not

been convicted within the preceding three years of any offenses referred to in that section, including any
charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law
in connection with the bidding upon, award of, or performance of, any public works contract, as defined in
Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100,
including the Regents of the University of California or the Trustees of the California State University. The
term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or
responsible managing employee thereof, as referred to in Section 10285.1.

Note:

The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided.
The above Statement is part of the Bid. Signing this Bid on the signature portion thereof shall
also constitute signature of this Statement. Bidders are cautioned that making a false certification may
subject the certifier to criminal prosecution.

Public Contract Code Section 10162 Questionnaire
In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury,
the following questionnaire:
Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder,
ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local
government project because of a violation of law or a safety regulation?
Yes

No

If the answer is yes, explain the circumstances in the following space.
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Public Contract Code 10232 Statement
In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that
no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor
within the immediately preceding two-year period because of the Contractor's failure to comply with an order of a federal court
which orders the Contractor to comply with an order of the National Labor Relations Board.

Note:

The above Statement and Questionnaire are part of the Bid. Signing this Bid on the signature portion
thereof shall also constitute signature of this Statement and Questionnaire. Bidders are cautioned that
making a false certification may subject the certifier to criminal prosecution.
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“NONCOLLUSION” AFFIDAVIT TO BE EXECUTED BY BIDDER AND
SUBMITTED WITH BID
Public Contract Code § 7106

State of California
County of Stanislaus_________________
I am the _________________ of ___________________________ , the party making the foregoing bid.
The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced
or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in
any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of
the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder.
All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation,
partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive
or sham bid, and has not paid, and will not pay, any person or entity for such purpose.
Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability
company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and
does execute, this declaration on behalf of the bidder.
I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this
declaration is executed on ____________ [date], at ____________ [city], ____________ [state].

BIDDER:

______________________________________________________________________________
(Signature)
(Date)
__________________________________________________________
(Name and Title of Signatories)
__________________________________________________________
(Legal Name Bidder)

__________________________________________________________
(Address)
__________________________________________________________
(Phone Number)

City of Hughson
Santa Fe Avenue Resurfacing Project – Phase II
Accompanying this Bid is _______________________________________________
(NOTICE: INSERT THE WORDS "CASH($ , " "CASHIER'S CHECK," "CERTIFIED
CHECK," OR "BIDDER'S BOND," AS THE CASE MAY BE.)

in amount equal to at least ten percent (10%) of the total of the bid.
The names of all persons interested in the foregoing bid as principals are as follows:

IMPORTANT NOTICE
If bidder or other interested person is a corporation, state legal name of corporation, also names of the president,
secretary, treasurer, and manager thereof; if a co-partnership, state true name of firm, also names of all individual
copartners composing firm; if bidder or other interested person is an individual, state first and last names in full.

Licensed in conformance with an act providing for the registration of Contractors,
License No. __________________________Classification(s)___________________

ADDENDA
This Proposal is submitted with respect to the changes to the contract included in addenda number/s
(Fill in addenda numbers if addenda have been received and insert, in this Proposal, any Engineer's Estimate
sheets that were received as part of the addenda.)

By my signature on this proposal I certify, under penalty of perjury under the laws of the State of California, that the
foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232 and 10285.1 are true and correct and
that the bidder has complied with the requirements of Section 8103 of the Fair Employment and Housing Commission
Regulations (Chapter 5, Title 2 of the California Administrative Code). By my signature on this proposal I further certify,
under penalty of perjury under the laws of the State of California that the Noncollusion Affidavit, Public Contract Code
Section 7106 is true and correct.

Date: ______________________________________

Sign Here: __________________________________
__________________________________
__________________________________
Signature and Title of Bidder
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Business Address _____________________________________________

Place of Business ______________________________________________

Place of Residence ____________________________________________

CITY OF HUGHSON
COMMUNITY
DEVELOPMENT DEPARTMENT
BIDDER'S BOND
SANTA FE AVENUE
RESURFACING PROJECT
----------------------------------------------------------------------------------------------------------------------------------------------------- as Principal, and
as Surety are bound unto the City of Hughson, State of California, hereafter referred to as "Obligee", in the penal sum of ten
percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the
payment of which sum we bind ourselves, jointly and severally,
THE CONDITION OF THIS OBLIGATION IS SUCH THAT
Whereas, the Principal is submitted to the oblige for: demolition, clearing, grubbing, drainage improvements, sidewalk
construction, pavement work, signs and striping.
for which bids are to be opened at the office of the City Clerk of the City of Hughson, in City Hall, 7018 Pine Street,
Hughson, CA 95326 on Wednesday, January 22, 2020 at 11:00 a.m.
NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the
specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed
form, in conformance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance of the
contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null a nd
void; otherwise, it shall remain in full force.
In the event suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred
by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.
Dated: _______________________________________, 20
___________________________________________________
Principal
___________________________________________________
Surety
___________________________________________________
Attorney-in-Fact
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State of California

CERTIFICATE OF ACKNOWLEDGEMENT

City/County of __________
On this

day of _________________ in the year 20

before me

____________________________________, personally appeared _________________
Attorney-in-fact

personally known to me (or proved to me on the basis of satisfactory evidence) to be the person whose name is subscribed to
this instrument as the attorney-in-fact of
, and acknowledged to me that he (she) subscribed the
name of the said company thereto as surety, and his (her) own name as attorney-in-fact.
(SEAL)

Notary Public
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SAMPLE CONTRACT

CONSTRUCTION SERVICES AGREEMENT
CONTRACT ID#
(City of Hughson/[contractor])
DATE:

_

PARTIES:

CITY:

City of Hughson
Post Office Box 9
Hughson, CA 95326

CONTRACTOR:

[contractor name]
[contractor address]
[city, state zip]

THIS CONSTRUCTION SERVICES AGREEMENT ("Agreement") is entered into by and
between the City of Hughson, a California municipal corporation ("City”) and
______________________________________________(“Contractor”).
RECITALS
WHEREAS, the City has determined that it requires certain construction services provided
as set forth in this Agreement.
WHEREAS, this Agreement is for the provision of those construction services by Contractor
to City.
WHEREAS, the Contractor represents that it is qualified and able to perform the construction
services by virtue of its experience and the training, education, and professional ability of its
principals and employees.
WHEREAS, the Contractor further represents that it is willing to accept responsibility for
performing such construction services in accordance with the terms and conditions set forth in
this Agreement.
NOW, THEREFORE, for and in consideration of the mutual covenants and conditions herein
contained, City and Contractor agree as follows:
1. Definitions
1.1. "Chapter 1": Division 2, Part 7, Chapter 1 (commencing with section 1720) of the

California Labor Code.
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1.2. "Contract Documents": It is mutually agreed and understood that the complete Contract
shall consist of this Agreement, and the following component documents, all of which
are fully a part hereof as if herein set out in full, or if not attached, as if attached, and
which together constitute the Contract Documents:
1.2.1. Notice to Bidders
1.2.2. Bidding Contractor's Proposal
1.2.3. Accepted Bid
1.2.4. Faithful Performance Bond and Labor and Materials Bond (if applicable)
1.2.5. Special provisions
1.2.6. Project Plans
1.2.7. Revised standard specifications
1.2.8. Standard specifications including City of Hughson Improvement Standards
1.2.9. Revised standard plans including City of Hughson Standard Plans
1.2.10. Standard Plans
1.2.11. Supplemental project information
1.2.12. Disadvantaged Business Enterprise Program
1.3. "Contract Price": Price at which Contractor agrees to perform Scope of Services and
City agrees to pay Contractor to perform Scope of Services.
1.4. "DIR": Department of Industrial Relations
1.5. "Project": SANTA FE AVENUE RESURFACING Project
1.6. "Scope of Services": Such construction services as are set forth in the Contract
Documents.
2. Scope of Construction Agreement
2.1. Contractor agrees to provide constructions services a t
as described in Contract Documents.
2.2. Failure of the Contractor to include any scope of work identified in the Contract
Documents will not excuse Contractor's liability to perform such work, unless
Contractor provides written notice that Contractor's bid does not include the scope of
work defined in the Contract Documents and City accepts Contractor's bid with the
understanding that Contractor will not be providing construction services for the scope
of work specifically identified in Contractor's written notice to the City.
2.3. Contractor agrees to do all the work and furnish all the labor, material, equipment and
appliances to complete the work in accordance with the Contract Documents.
2.4. Contractor agrees to do and perform said work diligently as directed by the City until
completion is evidenced by written acceptance by the City.
2.5. Contractor agrees to do and perform the work contemplated hereby and furnish all labor,
material, appliances, equipment, tools and pay all taxes therefore, at the bid price
specified in the Bid form submitted by the Contractor.
2.6. Contractor agrees to remedy, at his expense, any defects in the work which shall appear
within a period of twelve (12) months from the date of the final acceptance of the work.
2.7. Contractor shall comply with all Federal, State, and local laws, regulations and
requirements necessary for the provision of contracted services.
2.8. Contractor shall comply with all laws applicable to wages and hours of employment,
occupational safety, and to fire safety, health and sanitation.
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2.9. Contractor shall maintain current throughout the life of this Agreement, all
permits, licenses, certificates, and insurances that are necessary for the
provision of contracted services.
3. Term of Agreement
3.1. This Agreement shall commence on the date of execution by the City, and
continue until [date], unless said work is completed on a date prior thereto or
unless terminated earlier as provided herein.
3.2. Contractor agrees to commence work on its Scope of Services within 10 calendar days
after receipt of Notice to Proceed and to complete said work within 45
calendar days from date established by the Notice to Proceed.
3.3. Should the Contractor fail to complete the work included in the Scope of
Services within the time limit agreed upon or such extensions thereof as may be
granted, a deduction of One Thousand dollars ($1,000.00) per day will be made
from amounts otherwise due the Contractor for each and every calendar day, or
fraction thereof, that the work, or each stated portion, remains incomplete after
the date set for its completion.
4. Hours Worked
4.1. Contractor shall comply with and be bound by the provisions of Labor Code section
1810 acknowledging that eight (8) hours labor constitutes a legal day's work.
4.2. Contractor shall comply with and be bound by the provisions of Labor Code section
1813 concerning penalties for workers who work excess hours. The Contractor,
shall as a penalty to the City, forfeit twenty-five dollars ($25) for each worker
employed in the performance of this Agreement by the Contractor or by any
subcontractor for each calendar day during which such worker is required or
permitted to work more than eight (8) hours in any one (1) calendar day and
forty (40) hours in any one (1) calendar week in violation of the provisions of
Division 2, Part 7, Chapter 1, Article 3 of the Labor Code.
4.3. Pursuant to Labor Code section 1815, work performed by employees of Contractor in
excess of eight (8) hours per day, and forty (40) hours during any one (1) week
shall be permitted upon public work upon compensation for all hours worked in
excess of 8 (eight) hours per day at not less than one and one-half (1-1/2) times
the basic rate of pay.
5. Compensation
The compensation shall not exceed the amount of $
for construction
services performed pursuant to this Agreement paid in accordance with the
following bid schedule:
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[Bid Schedule to be inserted
after award
Item

F

Description

Quantity

Units

Unit Price

Total

F

Description

Quantity

Units

Unit Price

Total

1

2
Item

3
4

5
6

7
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6. Invoicing
6.1. Contractor shall submit one original and one copy of each invoice to the City,
Post Office Box 9, Hughson, California 95326 by the end of each month. The
invoice must include the value of all work completed as of the 20th day of the
current month. All invoices must reference this Contract ID Number and the
services performed.
6.2. On or about the tenth day of each month after the commencement of work, an
amount equal to ninety-five percent (95%) of the value of all work completed as
of the 20th day of the preceding month, based on the quantities of work
completed, as determined by the Engineer at the unit prices stated, less the
aggregate of all previous payments made to the Contractor, will be paid by City
to Contractor.
6.3. Thirty (30) days after completion of the Contract and its acceptance by the City,
the balance of the Contract Price will be paid. Such final payment will not be
made until completion of the entire project and acceptance of the whole by the
City.
6.4 Contractor may substitute securities in lieu of retained funds in accordance with
Public Contract Code section 22300.
6.5. It is further agreed by the parties that before each payment is made as
provided above, receipts and releases of liens of all kinds for all labor and
materials and all other indebtedness connected with the work shall be
presented to the City by the Contractor upon the request of the City.
7. Contractor's Status
7.1. Prior to submitting a bid, the Contractor and subcontractors must be registered
with the DIR and qualified to perform public work pursuant to Labor Code
section 1725.5, subject to limited legal exceptions under Labor Code section
1771.1.
7.2. No contractor or subcontractor may be awarded a contract for public work on
a public works project unless registered with the DIR pursuant to Labor Code
section 1725.5.
8. Contractor Responsibility for Employees and Subcontractors
8.1. California Labor Code Sections 1860 and 3700 provide that every employer will
be required to secure the payment of compensation to its employees. In
accordance with the provisions of California Labor Code Section 1861,
Contractor hereby certifies as
follows:
"I am aware of the provisions of Section 3700 of the Labor Code
which require every employer to be insured against liability for
workers' compensation or to undertake self-insurance in
accordance with the provisions of that code, and I will comply with
such provisions before commencing the performance of the work of
this contract."
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8.2. For every subcontractor who will perform work on the Project, Contractor shall be
responsible for such subcontractor's compliance with Chapter 1 and Labor Code Sections
1860 and 3700, and Contractor shall include in the written contract between it and each
subcontractor a copy of those statutory provisions and a requirement that each
subcontractor shall comply with those statutory provisions. Contractor shall be required to
take all actions necessary to enforce such contractual provisions and ensure subcontractor's
compliance, including without limitation, conducting a periodic review of the certified
payroll records of the subcontractor and upon becoming aware of the failure of the
subcontractor to pay his or her workers the specified prevailing rate of wages. Contractor
shall diligently take corrective action to halt or rectify any failure.
8.3. By executing the Contract, the contractor certifies that every subcontractor who will perform
work on the Project is not ineligible pursuant to Labor code Sections 1777.1 or 1777.7. In
accordance with Public Contract Code Section 6109, any contactors who are ineligible to
perform work on public works project pursuant to Labor Code Sections 1777.1 or 1777.7
may neither bid on, be awarded, or perform work on this Project. To the full extent
permitted by law he Contractor shall hold harmless and indemnify the City from and against
any and all damages, costs, and liability arising from or as a consequence of any violation of
Public Contract Code Section 6109.
8.4. The City has full authority to compromise or otherwise settle any claim relating to the
Project at any time. However, the City shall notify Contractor of the receipt of any thirdparty claim relating to the Project.
9. Bonding Requirements
If this total bid amount as set forth in the Bid is in excess of $25,000, then Contractor shall
provide a Faithful Performance Bond and a Labor and Materials Bond, in the sum of 100% of
the contract price; the Faithful Performance Bond will be retained by the City for twelve (12)
months following final acceptance by the City of the improvements constructed to guarantee
correction of failures attributable to workmanship and materials. Upon the final acceptance by
the City, the amount of the Faithful Performance Bond may be reduced to twenty percent
(20%) of the actual improvement construction costs.
10. Public Work Acknowledgment
10.1. Contractor acknowledges that the project as defined in the Contract Documents
between Contractor and City is a "public work" as defined in Division 2, Part 7,
Chapter 1 (commencing with section 1720) of the California Labor Code ("Chapter
1"), and that this Agreement is subject to:
10.1.1. Chapter 1, including without limitation Labor Code section 1771; and
10.1.2. The rules and regulations established by the Director of Industrial Relations
implementing such statutes. Contractor shall perform all work on the project as
public work. Contractor shall comply with and be bound by all the terms, rules
and regulations described in 10.1.1 and 10.1.2 as though set forth in full herein.
10.2. California law requires inclusion of specific Labor Code provisions in certain contracts.
The inclusion of such specific provisions in this Agreement, whether or not required by
California law, does not alter the meaning or scope of Section 10 of this Agreement.
11. Labor Compliance Monitoring
11.1.

Pursuant to Labor Code section 1771.4, Contractor's services are subject to labor
compliance monitoring and enforcement by the DIR. Contractor shall post job site
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11.2.

11.3.

notices, as prescribed by DIR regulations.
Contractor shall comply with and be bound by the provisions of Labor Code section
1776, which requires Contractor and each subcontractor to:
11.2.1. Keep accurate payroll records and verify such records in writing under
penalty of perjury, as specified in Section 1776; and
11.2.2. Certify and make such payroll records available for inspection as provided
by Section 1776; and
11.2.3. Inform the City of the location of the records.
Payment to Contractor shall not be made when payroll records are delinquent or
inadequate.

12. Prevailing Wage Requirements
12.1.

12.2.

12.3.

12.4.

Pursuant to Labor Code section 1773.2, copies of the prevailing rate of per diem
wages for each craft, classification, or type of worker needed to perform the Scope
of Services are on file at City Hall and will be made available to any interested party
on request. Contractor acknowledges receipt of a copy of the DIR determination of
such prevailing rate of per diem wages, and Contractor shall post such rates at each
job site covered by this Contract.
Contractor shall comply with and be bound by the provisions of Labor Code sections
1774 and 1775 concerning the payment of prevailing rates of wages to workers and
the penalties for failure to pay prevailing wages. The Contractor shall, as a penalty to
the City, forfeit two hundred dollars ($200) for each calendar day, or portion thereof,
for each worker paid less than the prevailing rates as determined by the DIR for the
work or craft in which the worker is employed for any public work done pursuant to
this Contract by Contractor or by any subcontractor.
Contractor shall comply with and be bound by the provisions of Labor Code
sections1777.5, 1777.6 and 1777.7 and California Administrative Code title 8,
section 200 et seq. concerning the employment of apprentices on public works
projects. Contractor shall be responsible for compliance with these aforementioned
sections for all apprenticeable occupations. Prior to commencing work under this
Agreement, Contractor shall provide City with a copy of the information submitted
to any applicable apprenticeship program. Within sixty (60) days after concluding
work pursuant to this Agreement, Contractor and each of its subcontractors shall
submit to the City a verified statement of the journeyman and apprentice hours
performed under this Agreement.
The statutory provisions for penalties for failing to comply with the State of
California wage and labor laws will be enforced, as well as that for failing to pay
prevailing wages.

13. Indemnification
To the maximum extent permitted by law, Contractor shall indemnify, hold harmless and
defend (at Contractor's expense with counsel reasonably acceptable to the City) the City, its
officials, officers, employees, agents and independent contractors serving in the role of City's
officials, and volunteers from and against any demand or claim for damages, compensation,
fines, penalties or other amounts arising out of or incidental to any acts or omissions listed
above by any person or entity (including Contractor, its subcontractors, and each of their
officials, officers, employees and agents) in connection with any work undertaken or in
connection with the Contract, including without limitation the payment of all consequential
damages, attorneys' fees, and other related costs and expenses. This indemnity requirement applies to
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any claim, liability, compensation, fines, penalties, or other amounts arising from or incidental to any alleged defects in
the content or manner of submission of the Contractor’s bid for the Contract. All duties of Contractor under
this Section shall survive termination of the Contract.
14. Assignment
Neither party may assign any of its rights or delegate any of its obligations hereunder without
the prior written consent of the other party, which consent shall not be unreasonably
withheld, conditioned or delayed. Any purported assignment or delegation in violation of this
Section shall be null and void. No assignment or delegation shall relieve the assigning or
delegating party of any of its obligations hereunder.
15. Insurance
Contractor, if required to work on City property during the contract period, shall
submit proof of insurance to City showing City, its officers, agents, and employees
named as Additional Insured and insurance policy shall contain provisions that such
policy may not be cancelled except after thirty (30) days written notice to City, ten
(10) day's notice if cancellation is due to nonpayment of premium.
15.2. Contractor agrees that Contractor is responsible to ensure that the requirements set
forth in this section/paragraph are also met by Contractor's subcontractors/consultants
who provide services pursuant to this Agreement. Copies of insurance certificates
shall be filed with the City.
15.3. General Liability Limits
15.3.1. BI & PD combined/per occurrence
$1,000,000
/Aggregate
$1,000,000
15.3.2. Personal Injury/Aggregate
$1,000,000
15.3.3. Workers' Compensation and Employer's Liability
Statutory requirement

15.1.
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16. Discrimination
Contractor shall not discriminate against any individual based on race, color, religion, nationality,
sex, age, or handicap condition.
17. Notices
Any notice required to be given pursuant to the terms and provisions hereof shall be in writing and
shall be affected by personal delivery or by first class mail, registered or certified, postage prepaid,
return receipt requested. Unless otherwise designated by either party in writing, such notices shall
be mailed to Post Office Box 9, Hughson, California
95236.

18. Termination
If the Contractor breaches or habitually neglects the Contractor's duties under this Agreement without
curing such breach or neglect upon fifteen (15) working days written notice, the City may, by written
notices, immediately terminate this Agreement without prejudice to any other remedy to which the City
may be entitled, either at law, in equity, or under this Agreement.
19. Conflict of Interest Statement
19.1. Contractor covenants that Contractor, its officers or employees or their immediate family,
presently has no interest, including, but not limited to, other projects or independent
contracts, and shall not acquire any such interest, direct or indirect, which would conflict in
any manner or degree with the performance of services required to be performed under this
Agreement.
19.2. Contractor further covenants that in the performance of this Agreement no person having
any such interest shall be employed or retained by Contractor under this Agreement
19.3. Contractor shall not hire City's employees to perform any portion of the work or services
provided for herein, including secretarial, clerical, and similar incidental services except upon
the written approval of the City.
19.4. Performance of services under this Agreement by associates or employees of
Contractor shall not relieve Contractor from any responsibility under this Agreement.
20. Drug Free Workplace
Contractor shall comply with the provisions of Government Code section 8350 et seq., otherwise
known as the Drug-Free Workplace Act.
21. Force Majeure
It is agreed that neither party shall be responsible for delays in delivery or acceptance of delivery or
failure to perform when such delay or failure is attributable to Acts of God, war, strikes, riots,
lockouts, accidents, rules or regulations of any governmental agencies or other matters or conditions
beyond the control of either the seller/contractor or the purchaser.

22. Forum Law
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The Laws of the State of California shall govern this Agreement. Venue is Stanislaus County. The
provision of this paragraph shall survive expiration or other termination of this
Agreement regardless of the cause of such termination.
23. Entire Agreement and Modification
This Agreement supersedes all previous Agreements either oral or in writing and constitutes the entire
understanding of the parties hereto. No changes, amendments, or alterations shall be effective unless in
writing and signed by both parties.
IN WITNESS WHEREOF, City and Contractor have executed this Agreement on the day and year first
written above.
Contractor
By: ________________________________
[Official name]
[Official title]
Date: _________________________________
Approved as to Form:
By: ________________________________
Daniel Schroeder
City Attorney
City
City of Hughson
Post Office Box 9
Hughson, CA 95326
By: ________________________________
________________________________
Raul Mendez
City Manager
Date: ____________________________

CITY OF HUGHSON
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COMMUNITY DEVELOPMENT DEPARTMENT

SAMPLE PAYMENT BOND
(Section 3247, Civil Code)

WHEREAS, The City of Hughson, acting by and through the Community Development Department, hereafter referred to as
"Obligee", has awarded to Contractor
hereafter designated as the "Principal", a
contract for the work described as follows:

The work generally consists of, but is not limited to, the following: a d j u s t water and sewer services, roadway
excavation and grading, asphalt grinding/milling, roadway paving and street striping. The contractor shall include
in his bid and provide all labor, tools and materials for a complete project in conformance with the intent shown
on the drawings and specified herein.
AND WHEREAS, said Principal is required to furnish a bond in connection with said contract, to secure the payment of
claims of laborers, mechanics, materialmen and other persons as provided by law.
NOW, THEREFORE, we the undersigned Principal and Surety are bound unto the Obligee in the sum of
_________________________________________dollars ($
) , for which payment,
we bind ourselves, jointly and severally.
THE CONDITION OF THIS OBLIGATION IS SUCH,
That if said Principal or its subcontractors shall fail to pay any of the persons named in Civil Code Section 3181, or amounts
due under the Unemployment Insurance Code with respect to work or labor performed by such claimant, or any amounts
required to be deducted, withheld, and paid over to the Franchise Tax Board for the wages of employees of the Principal and
his subcontractors pursuant to Section 18806 of the Revenue and Taxation Code, with respect to such work and labor, that the
surety herein will pay for the same in an amount not exceeding the sum specified in this bond, otherwise the above obligation
shall be void. In case suit is brought upon this bond, the surety will pay a reasonable attorney's fee to fixed by the court.
This bond shall inure to the benefit of any of the persons named in Civil Code Section 3181 as to give a right of action to such
persons or their assigns in any suit brought upon this bond.
Dated: _________________________, 20
Correspondence or claims relating to this bond
should be sent to the surety at the following
address:

Principal
Surety

(SEAL)

By: Attorney-in-Fact
NOTE: Signatures of those executing for the surety must be properly acknowledged.
CERTIFICATE OF ACKNOWLEDGEMENT
State of California
City / County of ______________________________________

On this day of ____________________, 20___before me _______________________________ personally appeared
___________________________________ personally known to me (or proved to me on the basis of satisfactory evidence)
Attorney-in-Fact
to be the person whose name is subscribed to this instrument as the attorney-in-fact of
___________________and acknowledged to me that he/she subscribed the
name of the said company thereto as surety, and his/her own name as attorney-in-fact.
(SEAL) Notary Public
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CITY OF HUGHSON
COMMUNITY DEVELOPMENT DEPARTMENT

SAMPLEPERFORMANCE
BOND
(To Accompany Contract)

Bond No. ________
WHEREAS, the City of Hughson, acting by and through the Community Development Department, has awarded to
Contractor
hereafter designated as the
"Contractor", a contract for the work described as follows:
The work generally consists of, but is not limited to, the following: a d j u s t water and sewer services, roadway
excavation and grading, asphalt grinding/milling, roadway paving and street striping. The contractor shall include
in his/her bid and provide all labor, tools and materials for a complete project in conformance with the intent shown
on the drawings and specified herein.
AND WHEREAS, the Contractor is required to furnish a bond in connection with said contract, guaranteeing the faithful
performance thereof:
NOW, THEREFORE, we the undersigned Contractor and Surety are held firmly bound to the City of Hughson in the sum
dollars, to be paid to said City or its certain attorney, its
of $
successors and assigns: for which payment, well and truly to be made, we bind ourselves, our heirs, executors and
administrators, successors or assigns, jointly and severally, firmly by these presents.
THE CONDITION OF THIS OBLIGATION IS SUCH,
That if the above bound Contractor, its heirs, executors, administrators, successors or assigns, shall in all things stand to and
abide by, and well and truly keep and perform the covenants, conditions and agreements in the foregoing contract and any
alteration thereof made as therein provided, on his or their part to be kept and performed at the time and in the manner therein
specified, and in all respects according to their intent and meaning, and shall indemnify and save harmless the City I County
of
, its officers and agents, as therein stipulated, then this obligation shall become
and be null and void; otherwise it shall be and remain in full force and virtue.

IN WITNESS WHEREOF, We have hereunto set our hands and seals on this _________ day of ______________, 20___
Correspondence or claims relating to this bond
should be sent to the surety at the following
address:

Contractor
Name of Surety

(SEAL)

By: Attorney-in-Fact
NOTE: Signatures of those executing for the surety must be properly acknowledged.
CERTIFICATE OF ACKNOWLEDGEMENT
State of California, City I County of __________________
, a
On this
day of ______________in the year 20 _ before me
notary public in and for the City I County of
personally appeared
______________ known to me to be the person whose name is subscribed to this
Attorney-in-fact
instrument and known to me to be the attorney-in-fact of_______________________________________________ and
acknowledged to me that he/she subscribed the name of the said company thereto as surety, and his/her own name as
attorney-in-fact.
(SEAL) Notary Public
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CITY OF HUGHSON
COMMUNITY DEVELOPMENTDEPARTMENT

PART II: NOTICE TO BIDDERS
& SPECIAL PROVISIONS
FOR

SANTA FE AVENUE RESURFACING PROJECT – PHASE II
BID OPENING- January 22, 2020 IMMEDIATELY AFTER 11:00 A.M.

For use in Connection with federally funded Local Assistance construction projects administered
under the Standard Specifications Dated MAY 2010 and Standard Plans Dated MAY 2010 of the
California Department of Transportation; and the Labor Surcharge and Equipment Rental Rates
in effect on the date the work is accomplished; and the City of Hughson Improvement Standards
dated October 10, 2007, insofar as the same may apply and in accordance with the Special
Provisions.
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These Special Provisions contained herein have been prepared by or under the direction of the following Registered
Person.

REGISTERED CIVIL ENGINEER

Gary L Taylor, PE
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DOCUMENT ORGANIZATION

STANDARD PLANS LIST
NOTICE TO BIDDERS
SPECIAL PROVISIONS
ORGANIZATION
DIVISION I GENERAL PROVISIONS
1. GENERAL
2. BIDDING
3. CONTROL OF WORK
4. CONTROL OF MATERIALS
5. LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
6. PROSECUTION AND PROGRESS
7. PAYMENT
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CALTRANS 2010 STANDARD PLANS LIST

A10A

The standard plan sheets applicable to this Contract include those listed below. The
applicable revised standard plans (RSPs) listed below are included in the project
plans.
ABBREVIATIONS, LINES, SYMBOLS AND LEGEND
Abbreviations (Sheet 1 of 2)

A10C

Abbreviations (Sheet 2 of 2)
Lines and Symbols (Sheet 1 of 3)

A10D

Lines and Symbols (Sheet 2 of 3)

A10E

Lines and Symbols (Sheet 3 of 3)

RSP A10B

PAVEMENT MARKERS, TRAFFIC LINES, AND PAVEMENT MARKINGS
A2.0A

Pavement Markers and Traffic Lines, Typical Details

A2.0B

Pavement Markers and Traffic Lines, Typical Details

RSP A20C

Pavement Markers and Traffic Lines, Typical Details

A2.0D
RSP A2.4A

Pavement Markers and Traffic Lines, Typical Details

A2.4B
RSP A2.4C

Pavement Markings - Arrows and Symbols

A2.4D
RSP A2.4E

Pavement Markings- Words
Pavement Markings- Words, Limit and Yield Lines

RSP A24F

Pavement Markings- Crosswalks

RSPA87A

CURBS, DRIVEWAYS, DIKES, CURB RAMPS AND ACCESSIBLE PARKING
Curbs and Driveways

RSPA87B

Hot Mix Asphalt Dikes

Pavement Markings - Arrows
Pavement Markings - Symbols and Numerals

RSPABBA

Curb Ramp Details

RSPABBB

Curb Ramp and Island Passageway Details

T1A

TEMPORARY CRASH CUSHIONS, RAILING AND TRAFFIC SCREEN
Temporary Crash Cushion, Sand Filled (Unidirectional)

T1B
T2
T3A
T3B

Temporary Crash Cushion, Sand Filled (Bidirectional)
Temporary Crash Cushion, Sand Filled (Shoulder Installations)
Temporary Railing (Type K)
Temporary Railing (Type K)

RSP T13

TEMPORARY TRAFFIC CONTROL SYSTEMS
Traffic Control System for Lane Closure on Two Lane Conventional Highways

T51

TEMPORARY WATER POLLUTION CONTROL
Temporary Water Pollution Control Details (Temporary Silt Fence)

T56

Temporary Water Pollution Control Details (Temporary Fiber Roll)

T61

Temporary Water Pollution Control Details (Temporary Drainage Inlet
Protection)

T62

Temporary Water Pollution Control Details (Temporary Drainage Inlet
Protection)

T63

Temporary Water Pollution Control Details (Temporary Drainage Inlet
Protection)

T64

Temporary Water Pollution Control Details (Temporary Drainage Inlet
Protection)
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RS1
RS2
RS4

S93
S94
S95

ROADSIDE SIGNS
Roadside Signs, Typical Installation Details No. 1
Roadside Signs - Wood Post, Typical Installation Details No. 2
Roadside Signs, Typical Installation Details No. 4

OVERHEAD AND ROADSIDE SIGNS PANELS
Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Single Sheet Aluminum Signs, Diamond Shape
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CITY OF HUGHSON
COMMUNITY DEVELOPMENT DEPARTMENT

NOTICE TO BIDDERS
Sealed bids for the work shown on the plans entitled:

CITY OF HUGHSON
COMMUNITY DEVELOPMENT DEPARTMENT
CONSTRUCTION PLANS

SANTA FE AVENUE RESURFACING PROJECT – PHASE II
IN
Hughson, CA
Bids will be received at the Office of the City Clerk of the City of Hughson, in City Hall, 7018 Pine
Street, Hughson, CA 95326 until 11:00 a.m. on January 22, 2020 at which time they will be publicly
opened and read.
Bid forms for this work are included in a separate book entitled:

CITY OF HUGHSON COMMUNITY
DEVELOPMENT DEPARTMENT
PART 1 - BID BOOK
FOR

SANTA FE AVENUE RESURFACING PROJECT – PHASE II
IN
CITY OF HUGHSON
The work generally consists of, but is not limited to, the following: Adjust water and sewer services,
roadway excavation and grading, asphalt grinding/milling, roadway paving and street striping. The
contractor shall include in his/her bid and provide all labor, tools and materials for a complete project
in conformance with the intent shown on the drawings and specified herein.
The Number of Working Days for this project is 45. Bids are required for the entire work described herein.
The contractor shall possess a Class A license.
This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code,
Section 12990.
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Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be communicated as a
bidder inquiry prior to bid opening. Any such inquiries or questions, submitted after bid opening, will not be treated as a bid
protest.
Copies of the contract documents may be obtained at City Hall at 7018 Pine Street, Hughson, California 95326.
Direct all technical bid period questions to Peter Rei, Contract City Engineer at prei@willdan.com or by phone at (209) 7434469.
The successful bidder shall furnish a payment bond and a performance bond.
Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the work is
to be done have been determined by the Director of the California Department of Industrial Relations. These wages are set
forth in the General Prevailing Wage Rates for this project, available at City of Hughson, 7018 Pine Street, Hughson, CA
95326 and available from the California Department of Industrial Relations' Internet web site at
http://www.dir.ca.gov/DLSR!PWD.

Ashton Gose
City Clerk
City of Hughson

Date
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COPY OF BID ITEM LIST
(NOT TO BE USED FOR BIDDING PURPOSES)
Item

F

Description

1

Mobilization

2

Traffic Control Plan

3

Sawcut

4

Shoulder Excavation

5

Qty

Units
1

LS

1
3900

LS
LF

1

LS

Grinding/Milling, (0.15’)

8,500

SY

6

Asphalt Concrete Pavement (Type A – 0.30’)

1721

TN

7

Asphalt Concrete (Shoulder – 0.50’ thick)

292

CY

8

Shoulder Backing – 2’ wide

210

TON

9

SWPPP

10

Thermoplastic Striping – Detail 22

11

Thermoplastic Striping – Detail 27B

5653

LF

12

Thermoplastic Striping – Detail 27C

283

LF

13

Thermoplastic Markings, Limit Lines, Legends

95

SF

14

Adjust Utility Box

1

EA

15

Adjust Monument Wells

1

EA

1

LS

2,779

LF
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CITY OF HUGHSON COMMUNITY
DEVELOPMENT DEPARTMENT

SPECIAL PROVISIONS

ORGANIZATION
Special provisions are under headings that correspond with the main-section headings of the Standard
Specifications. A main-section heading is a heading shown in the table of contents of the Standard
Specifications.
Each special provision begins with a revision clause that describes or introduces a revision to the
Standard Specifications as revised by any revised standard specification.
Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.
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DIVISION I GENERAL PROVISIONS

1 GENERAL
Add to section 1-1.05:

•

Whenever in the Standard Specifications, Special Provisions, Notice to Contractor, Proposal, Contract, or
other contract documents the following terms are used, the intent and meaning shall be interpreted as
follows:
City of Hughson
City of Hughson
City Council, City of Hughson
City Engineer, City of Hughson, acting either directly or through properly
authorized agent or consultants.
The Community Development Department, City of Hughson

State
Department
Director
Engineer
City

Add to Section 1-1.01

•

The following abbreviations apply to this list:
City denotes City of Hughson Improvement Standards
SP denotes Project Special Provisions
Bid Items and Applicable Sections
Item No.

Item Description

Applicable Section

1

Mobilization

9

2

Traffic Control Plan

12

3

Sawcutting

SP

4

Shoulder Excavation

19

5

Milling, 1” Deep

42

6

Asphalt Concrete Pavement

39

7

Asphalt Concrete shoulder

8

Shoulder Backing

26, SP

9

SWPPP

SP

10

Thermoplastic Striping Detail 22

84,85

11

Thermoplastic Striping Detail 27B

84,85

12

Thermoplastic Striping Detail 27C

13

Thermoplastic Markings, Limit Lines, Legends

14

Adjust Utility Box

SP

15

Adjust Monument Wells

SP

39

84,85
84,85
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2 BIDDING
Add to Section 2-1.06B

•

The Department makes the following supplemental project information available:
Means
n/a

Description
n/a

•

Delete Section 2.15 Disadvantaged Veteran Business Enterprise

•

Delete Section 2.18 Small Business and Non-Small Business Subcontractor
Preferences

•

Replace 2-1.338 Electronic Bids with:

The City will not accept Electronic Bids.

3 CONTRACT AWARD AND EXECUTION
Replace the table in the third paragraph (Contract Award Period) of section
3-1.04 with:
The City will award the contract within 60 days of the bid opening.
•

•

Replace the provisions of Section 3-1.07 Insurance Policies with:
1.1.

Contractor shall submit proof of insurance to City showing City, its officers,
agents, and employees named as Additional Insured and insurance policy shall
contain provisions that such policy may not be cancelled except after thirty (30)
days written notice to City, ten (10) days’ notice if cancellation is due to
nonpayment of premium.
1.2. Contractor agrees that Contractor is responsible to ensure that the requirements
set forth in this section/paragraph are also met by Contractor's
subcontractors/consultants who provide services pursuant to this Agreement.
Copies of insurance certificates
shall be filed with the City.
1.3. General Liability Limits
$1,000,000
1.3.1. BI & PD combined/per occurrence/Aggregate
$1,000,000
1.3.2. Personal Injury/Aggregate
$1,000,000
1.3.3. Workers' Compensation and Employer's Liability
Statutory requirement
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5 CONTROL OF WORK

•

Delete the provisions of Section 5-1-13C Disabled Veterans Business
Enterprise:

•

Delete the provisions of Section 5-1.13D Non-Small Businesses

• Modify the provisions of Section 5-123A as follows:
Each submittal must have a unique identifying number. Any resubmittals or clarification use
the original number with an appended letter starting with A for the first resubmittal (i.e. 1 st
resubmittal = 001A, 2nd resubmittal = 001B, etc.). Provide three (3) complete copies including
one complete electronic copy.
•

Replace section 5-1.26 with:

5-1.26
CONSTRUCTION SURVEYS
5-1.26A
General
5-1.26A (1)
Summary
Section 5-1.26 includes specifications for furnishing and setting construction stakes and
markers to establish the lines and grades required for the completion on the work and as
necessary for the Engineer to check lines, grades, alignment and elevations.
You must perform and coordinate construction staking as necessary to control the work and
maintain a complete and accurate log of control and survey work as it progresses. You must
establish and maintain baselines and field control points as required and furnish and set
construction stakes and marks with accuracy adequate to assure that the completed work
conforms to the lines, grades, and section. Vertical alignment and the coordinates of centerlines
and layout lines will be furnished to you at the pre construction conference for use in in
performing the construction staking.
The Survey Plan, surveying calculations, survey notes, and other records submitted to establish
the exact position of the work must be completed under the direction of and signed by a
Professional Land Surveyor who is registered in the State of California.
5-1.26A (2)
Definitions
You must follow all procedures, methods, and typical stake markings under Chapter 12,
Construction Surveys, of the Caltrans publication "Surveys Manual." Copies of the "Survey
Manual" may be purchased from Caltrans Publications Unit 1900 Royal Oaks Drive, Sacramento,
California 95815, (916) 445-3520.
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5-1.26A (3)
Submittals
You must submit all computations necessary to establish the exact position of the work from
the control points on the plans. All computations, survey notes, and other records necessary to
accomplish the work must be neat, legible, and accurate. Copies of such computation, notes
and other records must be furnished to the Engineer prior to beginning work that requires their
use. Upon completion of construction staking and prior to acceptance of the contract, all
computations, survey notes, and other data used to accomplish the work must be submitted to
the Engineer and will become the property of the City.
Before starting any surveying work, you must submit the name and professional history of
the land surveyor designated by you as its project surveyor.
5-1.268 MATERIALS
Not
used.
5-1.26C CONSTRUCTION
Construction stakes and marks (including paint marks) must be removed from the site of
work when no longer needed.
You are responsible for generating the grades for the work as required for the completion of
this work.
You are responsible for the preservation of all Survey Monuments within the project limits. Any
Survey Monuments that potentially may be disturbed by construction activity must be located and
referenced by a Licensed Land Surveyor, and a Corner Record or Record of Survey filed with
the County Surveyor. Any Survey Monuments disturbed during the course of construction
must be reestablished by a Licensed Land Surveyor, a new monument set, and another
Corner Record or Record of Survey filed with the County Surveyor. (Land Surveyors' Act
Section 8771).
5-1.26D PAYMENT
The Department pays you for construction staking as
follows:
1. A total of 90 percent of the item total over the life of the
contract
2. A total of 100 percent of the item upon submission of final computations, notes and
other data.
•

Delete paragraphs 2 through 5 of Section 5-1.27E.

• Add to Section 5-1.360:
The utilities shown in the following table will not be rearranged. The utilities may interfere
with substructure construction, excavation, grading and surface improvements. If you
want any of them rearranged or temporarily deactivated, make arrangements with the
utility owner.
Utilities Not Rearranged for Construction
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Delete Section 5-1.43E

•

6 CONTROL OF MATERIALS
Add to Section 6-2.03

•

The Department furnishes you with:
Delete the provisions of Section 2.05 – Buy America

•

Replace the footnote to the table in the 2nd paragraph of section 63.058 with:
Distance is air-line miles from Sacramento to the inspection source.
•

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
•

Replace the fifth paragraph of Section 7-1.02K (3) with:

Submit payroll forms electronically to the Engineer and to the Department of Industrial
Relations Electronic Certified Payroll Reporting System.
•

Replace the table (Liability Limits) in Section 7-1.06D (2) with:

1.1. General Liability Limits
1.1.1. BI & PD combined/per
occurrence
/Aggregate
1.1.2. Personal Injury/Aggregate
Workers' Compensation and Employer's Liability

$1,000,000
$1,000,000
$1,000,000
Statutory requirement

8 PROSECUTION AND PROGRESS
Replace the paragraphs and subsections in section 8-1.02C (3)
with:
Use Microsoft Project for scheduling.
•
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9 PAYMENT
• Delete section 9-1.07. Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into
the work:
None
• Replace section 9-1.16F:
The City retains 5% of all progress payments subject to the provisions of Public Contract
Code § 9203. The City releases retention not sooner than 30 days after filing of the Notice
of Completion with the Stanislaus County Recorder.
• Add to section 9-1.170(1):
The City will pay the final estimate, subject to the other conditions in this section, within 30
days following final acceptance by the City of Hughson City Council. The Notice of
Completion is filed after acceptance by the City Council.
• Replace the paragraphs in section 9-1.22 with:
Claims are processed following the requirements found in Public Contract Code § 10204 et
seq.
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DIVISION II GENERAL CONSTRUCTION
CONSTRUCTION SPECIAL PROVISIONS

STANDARD SPECIFICATIONS AND STANDARD PLANS
Where the term "Standard Specifications" is used, it refers to the Standard Specifications of the
California Department of Transportation, 2015 edition. "Standard Plans" means the Standard
Plans of the same Agency, 2015 edition.
REVISED STANDARD SPECIFICATIONS
Revised Standard Specifications set forth in these special provisions shall be considered as part
of the Standard Specifications for the purposes set forth in Section 5-1.02, "Contract Components,"
of the Standard Specifications. Whenever either the term "Standard Specifications is amended"
or the term "Standard Specifications are amended" is used in the special provisions, the text or
table following the term shall be considered an amendment to the Standard Specifications. In case
of conflict between such amendments and the Standard Specifications, the amendments shall take
precedence over and be used in lieu of the conflicting portions.
A copy of the current amendments is available at
http://www.dot.ca.gov/hq/esc/oe/construction_standards.html. Or by contacting the City of
Hughson.
8-1.01 AGENCY FURNISHED MATERIALS
Attention is directed to Section 6-1.02, "Department Acceptance," of the Standard Specifications
and these special provisions.
The following materials MAY be furnished to the Contractor, at the discretion of the City of
Hughson:
NONE
8-2.01

PORTLAND CEMENT CONCRETE

Portland cement concrete shall conform to the provisions in Section 90, "Concrete," of the Standard
Specifications and these special provisions.
References to Section 90-1.02, "Materials," of the Standard Specifications shall mean
Section 90-1.02B, "Cementitious Materials," of the Standard Specifications.
90-1.02 MATERIALS
Unless otherwise specified, cementitious material shall be either a combination of Type II or Type V
Portland cement and a supplementary cementitious material, or a blended cement.
Cementitious materials used in cast-in-place concrete for exposed surfaces of like elements of a
structure shall be from the same sources and of the same proportions.
Cementitious materials shall be protected from moisture until used. Sacked cementitious materials
shall be piled to permit access for tallying, inspecting, and identifying each shipment.
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Facilities shall be provided to ensure that cementitious materials meeting this Section 90-1.02B are
kept separate from other cementitious materials. Sampling cementitious materials shall be in
conformance with California Test 125.
The Contractor shall furnish a Certificate of Compliance for cementitious materials in conformance
with the provisions in Section 6-2.03C, "Certificates of Compliance." The Certificate of Compliance
shall indicate the source by name and location (including country, state, and city). If cementitious
material is delivered directly to the job site, the Certificate of Compliance shall be signed by the
cementitious material supplier. If the cementitious material is used in ready-mixed concrete or in
precast concrete products purchased as such by the Contractor, the Certificate of Compliance shall
be signed by the manufacturer of the concrete or product.
90-1.02A General
Portland cement shall conform to the requirements in ASTM Designation: C 150 except the C3S
content of Type II cement shall not exceed 65 percent.
Blended cement shall conform to the requirements for Portland Blast-Furnace Slag Cement, Type
IS (MS) or Portland-Pozzolan Cement, Type IP (MS) in AASHTO Designation: M 240 and shall be
comprised of an intimate and uniform blend of Type II or Type V cement and supplementary
cementitious material in an amount conforming to the requirements in Section 90-2.02B,
"Cementitious Material."
In addition, blended cement, Type II Portland cement, and Type V Portland cement shall conform
to the following requirements:
A. The cement shall not contain more than 0.60-percent by mass of alkalies, calculated as the
percentage of Na2O plus 0.658 times the percentage of K2O, when determined by methods
as required in AASHTO Designation: T 105; and
B. The autoclave expansion shall not exceed 0.50-percent
Type III Portland cement shall be used only as specified in the special provisions or with the
approval of the Engineer. Type III Portland cement shall conform to the additional requirements
listed above for Type II Portland cement.
8-2.02

ASPHALTS
SECTION 92 ASPHALT BINDERS

92-1.01 DESCRIPTION
Asphalt is refined petroleum or a mixture of refined liquid asphalt and refined solid asphalt that
are prepared from crude petroleum. Asphalt is:
1. Free from residues caused by the artificial distillation of coal, coal tar, or paraffin
2. Free from water
3. Homogeneous
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92-1.02 MATERIALS
GENERAL
Furnish asphalt under the Department's "Certification Program for Suppliers of Asphalt." The
Department maintains the program requirements, procedures, and a list of approved suppliers at:
http://www.dot.ca.gov/hq/esc/Translab/fpm/fpmcoc.htm
Transport, store, use, and dispose of asphalt safely.
Prevent the formation of carbonized particles caused by overheating asphalt during
manufacturing or construction.
GRADES
Performance graded (PG) asphalt binder is: PG 70-10
Performance Graded Asphalt Binder
Specification
Property

Flash Point, Minimum °C
Solubility, Minimum % b
Viscosity at 135°C, c
Maximum, Pa·s
Dynamic Shear,
Test Temp. at 10 rad/s, °C
Minimum
G*/sin(delta),
kPa
RTFO Test, e
Mass Loss, Maximum, %
Dynamic Shear,
Test Temp. at 10 rad/s, °C
Minimum
G*/sin(delta),
kPa
Ductility at 25°C
Minimum, cm
PAV f Aging,
Temperature, °C

Grade

AASHT
O Test
Method

PG
PG
58-22 a
64-10
Original Binder
T 48
230
230
T 44
99
99
T 316
3.0
3.0
T 315
58
64
1.00
1.00
T 240

1.00
1.00
RTFO Test Aged Binder
T 315
58
64
2.20
2.20
T 51
R 28

75

75

PG
64-16

PG
64-28

PG
70-10

230
99

230
99

230
99

3.0

3.0

3.0

64
1.00

64
1.00

70
1.00

1.00

1.00

1.00

64
2.20

64
2.20

70
2.20

75

75

75

100

110

22 d
5000

34 d
5000

-18
300
0.300

0
300
0.300

100
100
100
RTFO Test and PAV Aged Binder
Dynamic Shear,
T 315
Test Temp. at 10 rad/s, °C
22 d
31 d
28 d
5000
5000
5000
Maximum
G*sin(delta),
kPa
Creep Stiffness,
T 313
Test Temperature, °C
-12
0
-6
Maximum S-value, Mpa
300
300
300
Minimum M-value
0.300
0.300
0.300
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Notes
:
a Use as asphalt rubber base stock for high mountain and high desert area.
.
b The Engineer waives this specification if the supplier is a Quality Supplier as defined by the
. Department's "Certification Program for Suppliers of Asphalt."
c The Engineer waives this specification if the supplier certifies the asphalt binder can be
. adequately pumped and mixed at temperatures meeting applicable safety standards.
d. Test the sample at 3°C higher if it fails at the specified test temperature. G*sin(delta)
remains 5000 kPa maximum.
e "RTFO Test" means the asphaltic residue obtained using the Rolling Thin Film Oven Test,
. AASHTO Test Method T 240 or ASTM Designation: D 2872. The residue from mass
change determination may be used for other tests.
f. "PAV" means Pressurized Aging Vessel.
SAMPLING
Provide a sampling device in the asphalt feed line connecting the plant storage tanks to the
asphalt weighing system or spray bar. Make the sampling device accessible between 24 and 30
inches above the platform. Provide a receptacle for flushing the sampling device.
Include with the sampling device a valve:
1. Between 1/2 and 3/4 inch in diameter
2. Manufactured in a manner that a one-quart sample may be taken slowly at any time during
plant operations
3. Maintained in good condition
Replace failed valves.
In the Engineer's presence, take 2 one-quart samples per operating day. Provide round, friction
top, one-quart containers for storing samples.

SECTION 9. NOT USED
SECTION 10. CONSTRUCTION DETAILS
10-1.01

GENERAL

The Contractor's attention is directed to Section 5-1.36, “Property and Facility Preservation,” of the
Standard Specifications and these Special Provisions.
The Contractor will be required to work around public utility facilities and other improvements that
are to remain in place within the construction area or that are to be relocated and relocation
operations have not been completed, and in accordance with the provisions of Sections 5-1.36 and
7-1.02 of the Standard Specifications, he will be liable to owners of such facilities and
improvements for any damage or interference with service resulting from his/her operations. The
Contractor shall ascertain the exact locations of underground facilities and improvements within
the construction area before using equipment that may damage such facilities or interfere with the
services. Other forces may be engaged in moving or removing utility facilities or other
improvements or maintaining services of utilities and the Contractor shall cooperate with such
forces and conduct his/her operations in such a manner as to avoid any unnecessary delay or
hindrance to the work being performed by such other forces.
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The Contractor is required to notify all property owners, businesses, residences, etc. in letter form
in both English and Spanish of the construction dates and times, at least 5 days prior to the
beginning of work. This public notification must be submitted to the City and Engineer for review
and approval prior to distribution. A copy of this notification letter must also be sent to the City
Engineer. Contractor shall also post "Temporary No Parking" signs, a minimum of 72 hours prior
to the commencing removals, cold milling, and paving operations of the street adjacent to their
property. The notification shall be by posting visible signs at the edge of the curbs and gutters.
The signs which will be posted must be on their own lath or attached to delineator cones, or pylons,
and not stapled or nailed to any tree, utility pole or street signs. Trees must be protected from
being scarred or broken during construction and must be repaired or replaced at Contractor's
expense if damage is done.
In the event that vehicles are on the street at the time construction is to begin, the contractor shall
take appropriate action to notify the owner/s of said vehicle to have it moved. If this is not possible,
or the vehicle is inoperable, and the owner is not capable of moving the vehicle, the contractor
shall inform the Project Engineer, who will notify the County Sheriff’s Office to have the vehicle
towed at the owner's expense. Note: The above action may take place only if the "Temporary No
Parking" signs have been in place, and placement has been verified by the Project Engineer, for
the required 48-hour time period. Removal of said signs by the property owners or vandals will not
constitute Non-compliance with this section.
The Contractor will be held responsible for any damage he may do to existing installations that are
to remain in place.
The Contractor shall ensure that all striping and road markings are repainted as specified on the
PLANS.
All property to remain shall be properly protected from injury or damage. Should any such property
be damaged, it shall be repaired and/or replaced with material, fixtures, or equipment of the same
kind, quality and size or better.
Full compensation for performing all of the work required under these Special Provisions shall be
considered as included in the prices paid for the various Contract items of work involved and no
separate payment will be made therefore.
10-1.02 ORDER OF WORK
Order of work shall conform to the provisions in Section 5, "Control of Work," of the Standard
Specifications and these special provisions.
The Contractor shall phase the work according to the following:
1)
2)
3)
4)
5)
6)
7)

Shoulder Widening
Grinding/Milling
Place Shoulder AC
Place Roadway Structural Section
Adjust Utilities
Place Shoulder Backing
Traffic Striping and Markers

Overlay operations shall proceed without interruption from start to finish.
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Full compensation for conforming to those requirements will be considered as included in the
prices paid for the various contract items of work and no separate payment will be made
therefore.
10-1.03 MOBILIZATION (BID ITEM #1)
The scope of the work for Mobilization shall include moving onto the site of all equipment; and the
furnishing and erecting of plants, temporary buildings, and other construction facilities; all as
required for the proper performance and completion of the Work. Mobilization shall include, but
not be limited to, the following principal items:
1. Moving on to the site of all Contractor's equipment required for first month's operations.
2. Installing temporary construction power, wiring, and lighting facilities per Section entitled
“Temporary Utilities.”
3. Establishing fire protection system per Section entitled “Temporary Utilities.”
4. Developing and installing construction water supply per Section entitled “Temporary
Utilities.”
5. Providing on-site sanitary facilities and potable water facilities as specified per Section
entitled “Temporary Utilities.”
6. Furnishing, installing, and maintaining all storage buildings or sheds required for
temporary storage of products, equipment, or materials that have not yet been installed in
the Work. All such storage shall meet manufacturer's specified storage requirements,
and the specific provisions of the specifications, including temperature and humidity
control, if recommended by the manufacturer, and for all security per Section entitled
“Materials and Equipment,” and Section entitled “Delivery, Storage, and Handling,” as
applicable.
7. Arranging for and erection of Contractor's work and storage yard per Section entitled “Site
Access and Parking.”
8. Obtaining and paying for all required permits.
9. Posting all OSHA required notices and establishment of safety programs.
10. Coordination with utility agencies.
11. Have the Contractor's superintendent at the job site full time.
12. Submittal of required Construction Schedule as specified in Section entitled “Contractor
Submittals.”
In addition to the requirements specified above, all submittals shall conform to the applicable
requirements of Section entitled “Contractor Submittals.”
De-mobilization shall consist of the completion of all final construction and administration work
required to secure the project for termination and acceptance by the Engineer, including but not
limited to the following:
1. Removal of all temporary facilities, construction office, temporary utilities, plant,
equipment, and similar from project limits and adjacent property, as required and as
directed by the Engineer.
2. Completion of record drawings (as-builts), to the satisfaction of the Engineer.
3. Completion of the requirements of permits issued by other agencies.
4. Submission of signed 1-year material and workmanship guarantee.
5. Satisfactory completion of all other contractually and legally required construction and
administrative items of work.
De-mobilization shall include the satisfactory completion of all items of work but shall not be
constructed as being a separate payment for work that is paid under separate contract items.
The contract item for De-Mobilization is intended for proper close-out activities.
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Measurement for payment for Mobilization/De-mobilization will be based upon completion of such
work as a lump sum pay item and shall require completion of all the listed items in this Section.
Payment for Mobilization/De-mobilization will be made at the lump sum allowance named in the
Bid Sheets, which price shall constitute full compensation for all such work.
Payment for Mobilization will be made in the form of a single, lump sum equal to 50% of the contract
lump sum price for Mobilization/De-mobilization, no part of which will be approved for payment
under the Contract until all mobilization items listed herein have been completed as specified.
Payment for De-mobilization will be made in the form of a single, lump sum equal to 50% of the
contract lump sum price for Mobilization/De-mobilization, no part of which will be approved for
payment under the Contract until all de-mobilization items listed herein have been completed as
specified. Payment for De-Mobilization will be included in the final pay estimate and payment.
10-1.04

NOT USED

10-1.05

CONTRACTOR SUBMITTALS

GENERAL
Wherever submittals are required hereunder, all such submittals by the Contractor shall be
submitted to the Engineer through the Resident Project Representative for recording and
forwarding to the Engineer. A Submittal is defined as any drawing, calculation, specification,
product data, samples, manuals, requests for substitutes, spare parts, photographs, survey data,
traffic control plans, record drawings, bonds, or similar items required to be submitted to the City
or the Engineer under the terms of the contract.
Submittals Required Within 7 Days After Notice to Proceed: Within 7 days after the date of
commencement as stated in the Notice to Proceed, the Contractor shall submit the following items
to the Engineer for review:
1.

A Preliminary Construction Schedule indicating the starting and completion
dates of the various stages of the Work, and in accordance the Contract
Documents.

2.

A preliminary schedule of Shop Drawing and Sample submittals.

3.

A list of all permits and licenses the Contractor shall be obtained indicating the
agency required to grant the permit and the expected date of submittal for the
permit and required date for receipt of the permit.

Submittals of Substitutes Required Prior to Award As provided under Section 3400 of the
California Public Contracts Code, the Contractor shall, within 10 days prior to award of the contract,
submit to the Engineer all proposed Substitutes or “Or Equal" products for the Engineer's review
and approval. All such submittals shall be in conformance with the requirements of this Section.
The Contractor hereby agrees that failure to submit alternative product requests within the
stipulated time period shall act as a waiver of any future rights to offer such substitutes, and the
Contractor hereby agrees to provide one of the specific products called for in the Contract
Documents.
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CONTRACTOR’S SCHEDULE
Time of Submittals: Within 7 days of the commencement date stated in the Notice to Proceed, the
Contractor shall submit for acceptance by the Engineer, a Preliminary Construction Schedule for
the Work, showing its general plan for orderly completion of the Work and showing in detail its
planned mobilization of equipment, sequence of early operations, and timing of procurement of
materials and equipment. The Preliminary Construction Schedule produced and submitted shall
indicate a project completion date on or before the contract completion date. The Engineer within
7 days after receipt of the Preliminary Construction Schedule, shall meet with a representative of
the Contractor to review the preliminary plan and construction schedule.
Within 7 days after the conclusion of the Engineer's review period, the Contractor shall revise the
Preliminary Construction Schedule as required and resubmit to the Engineer for review. The
Preliminary Construction Schedule will be revised and/or approved or rejected by the Engineer
within 7 calendar days after receipt. Said schedule, when accepted by the Engineer shall constitute
the Initial Construction Schedule until later revised schedules are submitted due to delays beyond
the control and without the fault or negligence of the Contractor.
Acceptance: When the Initial Construction Schedule has been accepted, the Contractor shall
submit to the Engineer 4 copies of the accepted schedule.
Schedule Updates with Progress Payment Applications: The Contractor shall submit updated
construction schedules with each payment application.
Additional Revised Construction Schedules: The Contractor, if requested by the Engineer, shall
provide a Revised Construction Schedule if, at any time, the Engineer considers the completion
date to be in jeopardy because of any portion of the work falling behind schedule. The Revised
Construction Schedule shall show how the Contractor intends to accomplish the Work to meet the
completion date. The form and method employed by the Contractor shall be the same as required
for the Initial Construction Schedule.
Construction Schedule Revisions: The Contractor shall modify any portions of the construction
schedule that becomes unfeasible because of portions of the Work falling behind schedule, or for
any other valid reason. Any portion of the work that cannot be completed by its originallyscheduled completion date shall be deemed to be behind schedule.
PROPOSED SUBSTITUTES OR “OR-EQUAL” ITEMS
For convenience in designation in the Contract Documents, any material, product, or equipment to
be incorporated in the Work may be designated under a brand or trade name or the name of a
manufacturer and its catalog information. The use of any substitute material, product, or equipment
which is equal in quality and utility and possesses the required characteristics for the purpose
intended will be permitted, subject to the following requirements:
1.

The burden of proof as to the quality and utility of any such substitute material,
product, or equipment shall be upon the Contractor.

2.

The Engineer will be the sole judge as to the quality and utility of any such
substitute material, product, or equipment and its decision shall be final.
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Wherever in the Contract Documents the name or the name and address of a manufacturer or
supplier is given for a material, product, or equipment, or if any other source of a material, product,
or equipment is indicated therefore, such information is given for the convenience of the Contractor
only, and no limit, restriction, or direction is indicated or intended thereby, nor is the accuracy or
reliability of such information guaranteed. It shall be the responsibility of the Contractor to
determine the accurate identity and location of any such manufacturer, supplier, or other source of
any material, product, or equipment called for in the Contract Documents.
The Contractor may offer any material, product, or equipment that it considers equal to those
specified. Unless otherwise provided by law or authorized in writing by the Engineer, the
substantiation of any proposed substitute or "or equal" material, product, or equipment must be
submitted prior to award of the contract. The Contractor, at its sole expense, shall furnish data
concerning items it has offered as substitute or "or equal" to those specified. The Contractor shall
provide the data required by the Engineer to determine that the quality, strength, physical,
chemical, or other characteristics, including durability, finish, efficiency, dimensions, service, and
suitability are such that the substitute or "or equal" item will fulfill its intended function.
The Contractor's attention is further directed to the requirement that its failure to submit data
substantiating a request for a substitution of an "or equal" item during the time between the opening
of bids and the date of award shall be deemed to mean that the Contractor intends to furnish one
of the specific brand or trade-named material, product, or equipment specified in the Contract
Documents and the Contractor does hereby waive all rights to offer or use substitute materials,
products, or equipment in each such case. Wherever a proposed substitute material, product, or
equipment has not been submitted within the time specified above, or wherever the submission of
a proposed substitute material, product, or equipment fails to meet the requirements of the
Specifications and an acceptable resubmittal is not received by the Engineer within said specified
time period, the Contractor shall furnish only one of the materials, products, or equipment originallynamed in the Contract Documents. Approval by the Engineer of a substitute item proposed by the
Contractor shall not relieve Contractor of the responsibility for full compliance with the Contract
Documents and for adequacy of the substituted item. The Contractor shall also be responsible for
resultant changes and all additional costs which the substitution requires in its work, the work of its
subcontractors and of other contractors and shall effect such changes without cost to City.
RECORD DRAWINGS
General: The Contractor shall keep and maintain, at the job site, one record set of Contract
Drawings. On these Contract Drawings, Contractor shall mark all project conditions, locations,
configurations, and any other changes or deviations which may vary from the details represented
on the original Contract Drawings, including buried or concealed construction and utility features
which are revealed during the course of construction.
Special attention shall be given to recording the horizontal and vertical location of all buried utilities
that differ from the locations indicated, or which were not indicated on the Contract Drawings. Said
Record Drawings shall be supplemented by any detailed sketches as necessary or directed to fully
indicate the Work as actually constructed.
These master Record Drawings of the Contractor's representation of "as-built" conditions, including
all revisions made necessary by addenda, change orders, and the like, shall be maintained up-todate during the progress of the Work.

City of Hughson
Santa Fe Avenue Resurfacing Project – Phase II
In the case of those drawings which depict the detail requirement for equipment to be assembled
and wired in the factory, the record drawings shall be updated by indicating those portions which
are superseded by change order drawings or final shop drawings, and by including appropriate
reference information describing the change orders by number and the shop drawings by
manufacturer, drawing, and revision numbers.
Record Drawings prepared by the Contractor shall be accessible to the Engineer at all times during
the construction period and shall be delivered to the Engineer upon completion of the work.
Effect on Progress Payments: Requests for partial payments will not be approved if the record
drawings are not kept current. All such Record Drawings will be inspected by the Engineer each
month, showing all variations between the Work as actually constructed and as originally shown
on the Contract Drawings or other Contract Documents, and the City will not process monthly
payment requests until such drawings are made current each month.
Final Record Drawings: Upon substantial completion of the Work and prior to final acceptance by
the City, the Contractor shall complete and deliver the completed set of Record Drawings to the
Engineer for transmittal to the City, conforming to the construction records of the Contractor. This
set of drawings shall consist of corrected plans showing the reported location of the Work. The
information submitted by the Contractor and incorporated by the Engineer into the Record
Drawings will be assumed to the reliable, and the Engineer will not be responsible for the accuracy
of such information, or for any errors or omissions, which may appear on the Record Drawings as
a result.
Effect on Final Payment: Final payment will not be approved until the Contractor-prepared Final
Record Drawings have been delivered to the Engineer. Said up-to-date, Record Drawings may be
in the form of a set of prints with carefully plotted information overlaid in pencil. Full compensation
for Contractor Submittals shall be considered as included in the prices paid for the various items
of work and no separate payment will be made therefore.
10-1.06

MATERIALS AND EQUIPMENT

The word "Products," as used herein, is defined to include purchased items for incorporation into
the Work, regardless of whether specifically purchased for project or taken from Contractor's stock
of previously purchased products. The word "Materials," is defined as products which must be
substantially cut, shaped, worked, mixed, finished, refined, or otherwise fabricated, processed,
installed, or applied to form units of work. The word "Equipment" is defined as products with
operational parts, regardless of whether motorized or manually operated, and particularly including
products with service connections (wiring, piping, etc.). Definitions in this paragraph are not
intended to negate the meaning of other terms used in Contract Documents, including "specialties,"
"systems," "structure," "finishes," "accessories," "furnishings," "special construction," and similar
terms, which are self-explanatory and have recognized meanings in the construction industry.
Source Limitations: To the greatest extent possible for each unit of work, the Contractor shall
provide products, materials, or equipment of a singular generic kind from a single source.
Compatibility of Options: Where more than one choice is available as options for Contractor's
selection of a product, material, or equipment, the Contractor shall select an option which is
compatible with other products, materials, or equipment already selected. Compatibility is a basic
general requirement of product/material selections.
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All equipment designated to be installed in the Work, whether temporarily stored at the site or
installed in place, shall be serviced on a regularly scheduled basis, and a written log of services
shall be maintained and submitted as a record document to the Engineer.
Full compensation for Materials and Equipment shall be considered as included in the prices paid
for the various items of work and no separate payment will be made therefore.
10-1.07

DELIVERY, STORAGE, AND HANDLING

The Contractor shall confine all operations (including storage of materials) on City premises to
areas authorized or approved by the City. The Contractor shall hold and save the City, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor's
performance.
Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the
Contractor only with the approval of the City and shall be built with labor and materials furnished
by the Contractor without expense to the City. The temporary buildings and utilities shall remain
the property of the Contractor and shall be removed by the Contractor at its expense upon
completion of the Work. With the written consent of the Engineer, the buildings and utilities may
be abandoned and need not be removed.
The Contractor shall make its own arrangements for any necessary off-site storage or shop areas
necessary for the proper execution of the Work.
The Contractor shall deliver, handle, and store products in accordance with manufacturer's written
recommendations and by methods and means that will prevent damage, deterioration, and loss
including theft. Delivery schedules shall be controlled to minimize long-term storage of products
at site and overcrowding of construction spaces. In particular, the Contractor shall provide
delivery/installation coordination to ensure minimum holding or storage times for products
recognized to be flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and
other sources of loss.
Products shall be transported by methods to avoid product damage and shall be delivered in
undamaged condition in manufacturer's dry, unopened containers or packaging.
The Contractor shall provide equipment and personnel to handle products, materials, and
equipment including those provided by City by methods to prevent soiling and damage.
The Contractor shall provide additional protection during handling to prevent marring and otherwise
damaging products, packaging, and surrounding surfaces.
Products shall be stored in accordance with manufacturer's written instructions, with seals and
labels intact and legible. Sensitive products shall be stored in weather-tight enclosures and
temperature and humidity ranges shall be maintained within those required by the manufacturer's
written instructions.
Storage shall be arranged to provide access for inspection. The Contractor shall periodically
inspect to assure products are undamaged and are maintained under required conditions.
Products subject to discoloration or deterioration from exposure to the elements shall be covered
with impervious sheet material. Ventilation shall be provided to avoid condensation.
Loose granular materials shall be stored on clean, solid surfaces such as pavement, or on rigid
sheet materials to prevent mixing with foreign matter.
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Surface drainage shall be provided to prevent erosion and ponding of water.
Full compensation for Delivery, Storage, and Handling shall be considered as included in the prices
paid for the various items of work and no separate payment will be made therefore.
10-1.08

COOPERATION

It is anticipated that work by another various utility owners will need to be conducted in coordination
with the construction of the designation improvement to adjust existing manholes and valve covers
to new grades. The contractor shall furnish access and coordinate construction operations to
accommodate this work.
It shall be the responsibility of the contractor to work with the local utility companies to locate all
underground utility service lines within the project limits prior to any excavation work. The
Contractors attention is directed to the Section entitled “Compliance with One Call Underground
Service Alert,” elsewhere in these Specifications
Underground Service Alert-Northern California (USA)
Telephone: 1 (800) 422-4133 or 1 (800) 227-2600
Comply with Section 5-1.20, "Coordination with Other Entities," of the Standard Specifications.
Full compensation for Cooperation shall be considered as included in the prices paid for the
various items of work and no separate payment will be made therefore.
10-1.09

PROGRESS SCHEDULE

Progress schedules are required for this contract and shall be submitted in conformance with the
provisions in Section 8-1.02, "Schedule," of the Standard Specifications and these special
provisions, unless otherwise authorized in writing by the Engineer.
The Contractor shall submit a staging plan and progress schedule describing how he will stage
and schedule the project and control traffic through the work location within ten (10) days of
receiving Notice of Award of the Contract, to the Engineer for approval. It is understood that the
schedule submitted by the Contractor shall meet the specifications and that the work shall be
executed in the sequence indicated in the approved baseline schedule and subsequent approved
updates and revisions. The Contractor shall be responsible for assuring that all work sequences
are logical and the network shows a coordinated plan for complete performance of the work.
Failure of the Contractor to include any element of work required for the performance of the contract
in the network shall not relieve the Contractor from completing all work within the time specified for
completion of the contract. In the event the Contractor fails to define any element of work, activity
or logic, when the omission or error is discovered by either the Contractor or the Engineer, it shall
be corrected by the Contractor at the next scheduled update or revision.
As a minimum, the plan shall identify all major tasks necessary to complete the work, shall indicate
when each task starts and the number of working days required to complete tasks necessary to
complete the work, and shall indicate the time relationship among the activities and shall indicate
the amount of each contract item that will be completed after each 10 percent increment of contract
time has elapsed.
When performance falls more than 10 percent behind the approved schedule, the Contractor shall,
within 5 days, submit to the Engineer for approval a revised plan indicating how the remaining work
will be completed within the remaining time.
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The work shall be performed in accordance with the Contractor’s detailed plan. Non-conflicting
work in subsequent stages may proceed concurrently in preceding stages, provided satisfactory
progress is maintained in said preceding stages of construction.
The contractor shall allow 15 days for the Engineer to review and approve or return for correction
or clarification any schedule submitted to the Engineer for approval
Full compensation for furnishing and implementation of the Contractors Progress Schedule shall
be considered as included in the prices paid for the various items of work and no separate payment
will be made therefore.
10-1.10

TEMPORARY UTILITIES

It shall be the Contractor’s responsibility to provide equipment that is adequate for the performance
of the Work under this Contract within the time specified. All equipment shall be kept in satisfactory
operating condition, shall be capable of safely and efficiently performing required Work, and shall
be subject to inspection and approval by the City’s representative at any time within the duration
of the Contract. All work hereunder shall conform to the applicable requirements of Cal-OSHA
Construction Safety Orders.
The Contractor shall provide all necessary temporary power required for its operations under the
Contract, and shall provide and maintain all temporary power lines required to perform the Work in
a safe and satisfactory manner.
All Work conducted at night or under conditions of deficient daylight when authorized by the
Engineer, shall be suitably lighted to insure proper Work and to afford adequate facilities for
inspection and safe working conditions
All temporary connections for electricity shall be subject to approval of the Engineer and the power
company representative, and shall be removed in like manner at the Contractor’s expense prior to
final acceptance of the Work by the City.
Unless otherwise permitted by the Engineer, circuits separate from lighting circuits shall be used
for all power purposes.
All wiring for temporary electric light and power shall be properly installed and maintained and shall
be securely fastened in place.
Contractor shall be responsible for providing construction water. If the Contractor intends to use
water from the Water Provider’s fire hydrants, the Contractor will be required to apply for a water
construction meter and pay for all charges required by the Water Provider. The Contractor shall
provide all facilities necessary to convey the water from the water source to the points of use in
accordance with the requirements of the Contract Documents.
The Contractor will be responsible for all water charges from the Water Provider’s fire hydrants
during construction.
The Contractor shall not make connection to, or draw water from, any fire hydrant or pipeline
without first obtaining permission of the Water Provider for the use of said fire hydrant or pipeline.
For each such connection made, the Contractor shall first attach to the fire hydrant or pipeline a
valve and a meter of a size and type acceptable to the Water Provider. The Contractor shall contact
the Water Provider for specific requirements for water usage and charges.
Contractor shall be solely responsible for the adequate functioning of its water supply system and
shall be solely liable for any claims arising from the use of same, including discharge or waste of
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water therefrom.
Before final acceptance of the Work on the project, all temporary connections and piping installed
by the Contractor shall be entirely removed, and all affected improvements shall be restored to
their original condition, or better, to the satisfaction of Engineer, the City, and/or other agency
owning the affected utility.
Fixed or portable chemical toilets shall be provided wherever needed for the use of employees.
The Contractor shall establish a regular daily collection of all sanitary and organic wastes.
All wastes and refuse from sanitary facilities provided by the Contractor or organic material wastes
from any other source related to the Contractor's operations shall be disposed of away from the
site in a manner satisfactory to the Engineer and in accordance with all laws and regulations
pertaining thereto.
Full compensation for providing, maintaining, and removing Temporary Utilities shall be considered
as included in the contract price paid for under the lump sum Contract bid item for Mobilization/DeMobilization, and no separate payment will be made therefore.
10-1.11

NOT USED

10-1.12

DUST CONTROL

Dust control shall conform to the provisions of Section 10-5, “Dust Control”, of the Standard
Specifications and these special Provisions.
Full compensation for dust control shall be considered as included in the prices paid for the
various items of work and no separate payment will be made therefore.
10-1.13

SITE ACCESS AND PARKING

The Contractor shall take all necessary precautions for the protection of the Work and the safety
of the public. All barricades and obstructions shall be illuminated at night, and all lights shall be
kept burning from sunset until sunrise. The Contractor shall station such guards or flaggers and
shall conform to such special safety regulations relating to traffic control as may be required by the
public authorities within their respective jurisdictions. All signs, signals, and barricades shall
conform to the requirements of Article 11 of Cal-OSHA Construction Safety Orders.
The Contractor shall make its own investigation of the condition of available public and private
roads and of clearances, restrictions, bridge load limits, and other limitations affecting
transportation and ingress and egress to and from the site of the Work. It shall be the Contractor's
responsibility to construct and maintain any access or haul roads required for its construction
operations.
Nothing herein shall be construed to entitle the Contractor to the exclusive use of any public street,
alley, way, or parking area during the performance of the Work hereunder, and it shall so conduct
its operations so as not to interfere unnecessarily with the authorized work of the City, utility
companies, or other agencies in such streets, alleys, ways, or parking areas.
No street shall be closed to the public without first obtaining the permission of the Engineer, the
City, and other proper governmental authority, where applicable. Where excavation is being
performed in primary streets or highways, one lane of traffic shall be kept open in each direction at
all times unless otherwise provided in the Contract Documents or under the terms of the permits
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issued by the City, County, State, or other public agencies, as required.
Toe boards shall be provided to restrict movement of excavated material if required by the
Engineer, the City, or other Agency having jurisdiction over the affected street or highway.
Fire hydrants on or adjacent to the Work shall be kept accessible to firefighting equipment at all
times.
Temporary provisions shall be made by the Contractor to assure the use of sidewalks and the
proper functioning of all gutters, sewer inlets, and other drainage facilities.
Wherever necessary or required for the convenience of the public or individual residents or
business places at street or highway crossings, private driveways, or elsewhere, the Contractor
shall provide suitable temporary bridges or steel plates over unfilled excavations, except in such
cases as the Contractor shall secure the written consent of the individuals or authorities concerned
to omit such temporary bridges or steel plates, which written consent shall be delivered to the
Engineer prior to beginning the excavation. All such bridges or steel plates shall be maintained in
service until access is provided across the backfilled excavation.
For the protection of traffic in public or private streets and ways, the Contractor shall provide, place,
and maintain all necessary barricades, traffic cones, warning signs, lights, and other safety devices
in accordance with the requirements of the current edition of California Manual of Uniform Traffic
Control Devices as published by State of California, Department of Transportation. Traffic control
shall be subject to the requirements of Article 11 of Cal-OSHA Construction Safety Orders and
these Contract Documents.
If closure of any street is required during construction, a formal application for a street closure shall
be made to the City at least 30 days prior to the required street closure in order for the City to
determine the necessary signing and detour requirements to be provided by the Contractor.
Full compensation for site access and parking shall be considered as included in the contract price
paid for under the lump sum Contract bid item for Mobilization/De-Mobilization, and no separate
payment will be made therefore.
10-1.14

NOT USED

10-1.15

TRAFFIC CONTROL PLAN (BID ITEM #2)

Please note that all Flagging Costs for Traffic Control will be paid solely by the Contractor
and full compensation for performing this work will be paid under the lump sum bid item
for TRAFFIC CONTROL PLAN AND IMPLEMENTATION and no additional compensation will
be allowed therefore.
CONSTRUCTION AREA TRAFFIC CONTROL DEVICES
Flagging, signs, and temporary traffic control devices furnished, installed, maintained, and
removed when no longer required shall conform to the provisions of the latest edition of the
California Manual of Uniform Traffic Control Devices (CAMUTCD) and these special provisions.
All traffic control devices including cones, barricades, signs, etc. shall be new or unblemished.
Category 1 temporary traffic control devices are defined as small and lightweight (less than 45 kg)
devices. These devices shall be certified as crashworthy by crash testing, crash testing of similar
devices, or years of demonstrable safe performance. Category 1 temporary traffic control devices
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include traffic cones, plastic drums, portable delineators, and channelizers.
If requested by the Engineer, the Contractor shall provide written self-certification for
crashworthiness of Category 1 temporary traffic control devices at least 5 days before beginning
any work using the devices or within 2 days after the request if the devices are already in use.
Self-certification shall be provided by the manufacturer or Contractor and shall include the
following:
A.
B.
C.
D.
E.
F.

Date,
Federal Aid number (if applicable),
Contract number, City, county, route and kilometer post of project limits,
Company name of certifying vendor, street address, city, state and zip code,
Printed name, signature and title of certifying person; and
Category 1 temporary traffic control devices that will be used on the project.

The Contractor may obtain a standard form for self-certification from the Engineer.
Category 2 temporary traffic control devices are defined as small and lightweight (less than 45 kg)
devices that are not expected to produce significant vehicular velocity change, but may cause
potential harm to impacting vehicles. Category 2 temporary traffic control devices include
barricades and portable sign supports.
Category 2 temporary traffic control devices shall be on the Federal Highway Administration's
(FHWA) list of Acceptable Crashworthy Category 2 Hardware for Work Zones. This list is
maintained by FHWA and can be located at:
http://safety.fhwa.dot.gov/roadway dept/road_hardware/listing.cfm?code=workzone
The Department also maintains this list at:
http://www.dot.ca.gov/hq/traffops/signtech/signdel/pdf/Category2.pdf
Category 2 temporary traffic control devices that have not received FHWA acceptance shall not be
used. Category 2 temporary traffic control devices in use that have received FHWA acceptance
shall be labeled with the FHWA acceptance letter number and the name of the manufacturer. The
label shall be readable and permanently affixed by the manufacturer. Category 2 temporary traffic
control devices without a label shall not be used.
If requested by the Engineer, the Contractor shall provide a written list of Category 2 temporary
traffic control devices to be used on the project at least 5 days before beginning any work using
the devices or within 2 days after the request if the devices are already in use.
Full compensation for providing self-certification for crashworthiness of Category 1 temporary
traffic control devices and for providing a list of Category 2 temporary traffic control devices used
on the project shall be considered as included in the contract price paid for Traffic Control Plan and
Implementation System, and no additional compensation will be allowed therefore.
CONSTRUCTION AREA SIGNS
Construction area signs for temporary traffic control shall be furnished, installed, maintained, and
removed when no longer required in conformance with the provisions of California Manual of
Uniform Traffic Control Devices (CAMUTCD) and these special provisions.
All construction area signs shall be new or unblemished.
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One C18 sign and One C13 sign shall be posted on each approach/departure from the construction
work area. Locations of the signs shall be approved by the Engineer.
Signs may be ported on temporary post supported by cross braces, rather than by digging holes
for posts. Where such cross braces are used, no braces shall extend into the traveled way or a
sidewalk.
Unless otherwise shown on the plans or specified in these special provisions, the color of
construction area warning and guide signs shall have black legend and border on orange
background, except W10-1 or W47(CA) (Highway-Rail Grade Crossing Advance Warning) sign
shall have black legend and border on yellow background.
Orange background on construction area signs shall be fluorescent orange.
Repair to construction area sign panels will not be allowed, except when approved by the Engineer.
At nighttime under vehicular headlight illumination, sign panels that exhibit irregular luminance,
shadowing or dark blotches shall be immediately replaced at the Contractor's expense.
The Contractor shall notify the appropriate regional notification center for operations of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to commencing any
excavation for construction area sign posts. The regional notification centers include but are not
limited to the following:
Underground Service AlertNorthern California (USA)

Telephone: 1 (800) 227-2600

All excavation required to install construction area signs shall be performed by the hand methods
without the use of power equipment; except that power equipment may be used if it is determined
there are no utility facilities in the area of the proposed post holes.
The Contractor shall maintain accurate information on construction area signs. Signs that are no
longer required shall be immediately covered or removed. Signs that convey inaccurate
information shall be immediately replaced or the information shall be corrected. Covers shall be
replaced when they no longer cover the signs properly. The Contractor shall immediately restore
to the original position and location any sign that is displaced or overturned, from any cause, during
the progress of work.
Construction area signs shown on the plans, unless otherwise specified in the special provisions,
will be paid for on a lump sum basis, which lump sum price shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved
in furnishing construction area signs required for the direction of public traffic through or around
the work and for erecting or placing, maintaining (including covering and uncovering as needed)
and, when no longer required, removing construction area signs at locations shown on the plans.
Full compensation for furnishing, erecting, maintaining and removing any additional construction
area signs the Contractor may deem necessary will be considered as included in the lump sum
price paid for Traffic Control Plan and Implementation System and no additional compensation will
be allowed therefore.
MAINTAINING TRAFFIC
Attention is directed to Sections 7-1.03, "Public Convenience," 7-1.04, "Public Safety," and Section
12” Temporary Traffic Control,” of the Standard Specifications and to the Section entitled, "Public
Safety," elsewhere in these special provisions, and these special provisions. Nothing in these
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special provisions shall be construed as relieving the Contractor from his responsibility as provided
in said Section 7-1.04.
The Contractor will not be allowed to close streets. One lane of through traffic shall be maintained
at all times with appropriate Signage, Personnel and safety equipment to safely direct traffic
through the construction area, unless the contractor submits to the City Engineer a proposed detour
plan.
Detour plan shall meet the criteria for detour plans as shown in the latest edition of the California
Department of Transportation Manual of Traffic Controls for Construction and Maintenance Zones.
The City Engineer, and the Director of Public Works; shall approve Detour Plan, copies shall be
sent to the Sheriff’s Department and Local Fire Agencies and Emergency Organizations, i.e.
Hospitals and Ambulance services. Said Detour Plan shall clearly state the dates and times of
closure. Closures shall only be allowed during working hours, and the roadway shall be made
passable for passenger type vehicles at the close of the work each day.
The Contractor shall be responsible for all barricades, delineators, cones, reflective media, signs
and other traffic control measures necessary for the safe control of traffic and protection of the
work. by the construction, 5 days prior to the beginning of construction. The public notice shall be
submitted to the City and Engineer for review and approval prior to distribution.
The Contractor shall also place "TEMPORARY NO PARKING" signs, in the areas of construction
a minimum of 48 hours prior to beginning work for, AC Paving, and Curb and Gutter Replacement,
as necessary for striping and placement of signs.
The Contractor shall notify in writing all residents, commercial establishments and others affected
The Contractor is responsible for the repair of any damage done by emergency or other vehicles,
inadvertent or not.
The Contractor shall review with the City Engineer, Project Engineer and the Chief of Police, his/her
proposed method of barricading and signing in the field and shall comply with any request they
may make. Said review shall be at least 48 hours in advance of construction. Contractor shall also
notify in writing the City Engineer, the County Fire Departments, and Sheriffs Department of his/her
proposed construction schedule.
Personal vehicles of the Contractor's employees shall not be parked on the traveled way or
shoulders including any section closed to public traffic.
The Contractor shall notify local authorities of the Contractor's intent to begin work at least 5 days
before work is begun. The Contractor shall cooperate with local authorities relative to handling
traffic through the area and shall make arrangements relative to keeping the working area clear of
parked vehicles.
Whenever work vehicles or equipment are parked on the shoulder within 1.8 m (6 ft) of a traffic
lane, the shoulder area shall be closed with fluorescent orange traffic cones or portable delineators
placed on a taper in advance of the parked vehicles or equipment and along the edge of the
pavement at 7.5-meter (24-ft) intervals to a point not less than 7.5 m (24 ft) past the last vehicle or
piece of equipment. A minimum of 9 traffic cones or portable delineators shall be used for the
taper. A W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT SHOULDER CLOSED AHEAD)
or C24(CA) (SHOULDER WORK AHEAD) sign shall be mounted on a portable sign stand with
flags. The sign shall be placed where designated by the Engineer. The sign shall be a minimum
of 1200 mm x 1200 mm (48in x 48in) in size. The Contractor shall immediately restore to the
original position and location a traffic cone or delineator that is displaced or overturned, during the
progress of work.
The Contractor shall use new flashing barricades where work is to be delineated or protected
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during nights and weekends.
A minimum of one traffic lane, not less than 10 ft wide, shall be open for use by public traffic in
each direction of travel.
The contractor shall provide a traffic control plan for approval prior to be beginning work
on the project. Traffic control plans shall be specific to the project area, showing
appropriate lane usage, turn pockets and side streets, and shall conform to the provisions
of the CAMUTCD.
Full compensation for performing all of the work required under these Special Provisions shall be
paid under the lump sum bid item for Traffic Control Plan and Implementation System and no
additional compensation will be allowed therefore.
10-1.16

SAWCUTTING (BID ITEM #3)

Saw cutting of existing surface facilities and other facilities requiring saw cutting shall be cut in a
neat line to a minimum depth of 0.25-foot with a power driven saw as needed or as described in
the various sections of these Special Provisions.
Full Compensation for saw cutting (regardless of the number of passes required) of existing asphalt
concrete surface, concrete pavement or other facilities will be considered as included in the linear
foot price paid for Saw Cut and no additional compensation will be allowed therefore.
PROTECT MISCELLANEOUS FACILITIES
All existing facilities that are located outside of the limits of new construction, including adjacent
facilities or facilities to be joined to, and all existing facilities called out to “Protect” on the
construction drawings, shall be protected in place as indicated. All existing miscellaneous facilities
shall be protected in place or relocated to nearby locations appropriate for accommodating
pedestrian traffic through the newly constructed facilities. All buildings and store fronts, including
miscellaneous facilities that are a part of the store frontages, shall be protected in place unless
otherwise noted on the construction drawings. All existing trees shall be protected in place, unless
otherwise noted on the plans.
Full compensation for furnishing all labor, materials, tools equipment, and incidentals required to
protect miscellaneous facilities shall be considered as included in the contract price paid per the
various items of work involved and no additional compensation will be allowed therefore.
REMOVE MISCELLANEOUS FACILITIES
All existing facilities that are located within the limits of new construction and are called out to
“Remove” on the construction drawings, or will require removal in order to install new improvements
and is not designated for protection or relocation, shall be removed and disposed of by the
contractor.
Full compensation for all work under this section shall be considered as included in the prices paid
for the various items of work and no separate payment will be made therefore.
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10-1.17

PRESERVATION OF PROPERTY

Attention is directed to the provisions in Section 5-1.36, "Property and Facility Preservation," of the
Standard Specifications and these special provisions.
PROTECTION
The Contractor shall protect all private and public property and shall replace, repair, or pay for any
damage thereto.
NOTICE TO PROPERTY OWNERS AND TENANTS
The Contractor shall give a written notice to all property owners adjacent to and affected by his/her
work at least five (5) working days in advance of beginning the work, indicating the work to be
performed and the approximate length of time that the property owner or tenant will be affected by
his/her operations.
ACCESS
Access shall be provided to all businesses and residences at all times. The Contractor shall
conduct his/her operations so as to cause the least inconvenience to both vehicular and pedestrian
access.
Existing trees, shrubs and other plants, that are not to be removed as shown on the plans or
specified elsewhere in these special provisions, and are injured or damaged by reason of the
Contractor's operations, shall be replaced by the Contractor. Damaged or injured plants shall be
removed and disposed of.
Replacement planting of injured or damaged trees, shrubs and other plants shall be completed not
less than 20 working days prior to acceptance of the contract. Replacement plants shall be watered
as necessary to maintain the plants in a healthy condition.
Full compensation for all work under this section shall be considered as included in the prices
paid for the various items of work and no separate payment will be made therefore.
10-1.18

UTILITIES

It shall be the obligation of the Contractor to notify the various utility companies at least three (3)
days in advance of closing and/or tearing up of the street affecting said utility companies.
It shall be the obligation of the Contractor to immediately notify the affected utility company if
relocation of any utilities will be required.
Refer to Section 5-1.36D, “Nonhighway Facilities,” of the Standard Specifications and these special
provisions
(including Utilities) for utility coordination scheduling details.
Full compensation for providing utility notifications, potholing, and coordination shall be considered
as included in the prices paid for the various items of work and no separate payment will be made
therefore.
10-1.19

NOT USED
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10-1.20

SHOULDER EXCAVATION (BID ITEM #4)

Existing roadway shoulder to be removed per dimensions and locations identified on the plans.
Area to be removed shall be adequate in size to accommodate a new two-foot shoulder constructed
adjacent to sawcut line, in areas shown on the plans.
The Contractor will remove the existing roadway material, as shown on the plans, and dispose of
said material in conformance with the provisions in Section 17-2.03D, "Disposal of Material," of the
Standard Specifications and these special provisions. EXISTING AC CONCRETE SHALL BE
REMOVED AND DISPOSED OF BY THE CONTRACTOR AT A SITE ACCEPTABLE TO THE
CITY. Contractor to provide proof of acceptable disposal location prior to receiving notice to
proceed.
Full compensation for excavating, removing and disposing of said material shall be considered as
included in contract price for shoulder excavation. Separate payment will be made for aggregate
base and asphalt concrete required to reconstruct the new shoulder.
10-1.21

GRINDING / COLD MILL EXISTING AC SURFACE (BID ITEM #5)

The existing roadway is to be removed and resurfaced/reconstructed as shown on the plans.
Existing asphalt concrete pavement shall be cold milled at the locations and to the dimensions
shown on the plans.
Milling asphalt concrete pavement shall be performed by the cold milling method. Milling of the
asphalt concrete pavement shall not be done by the heater milling method.
Grinding/Milling machines shall be equipped with a cutter head not less than 30 inches (750 mm)
in width and shall be operated so that no fumes or smoke will be produced. The cold milling
machine shall mill the pavement without requiring the use of a heating device to soften the
pavement during or prior to the milling operation.
The depth, width, and shape of the cut shall be as shown on the typical cross sections or as
designated by the Engineer. The final cut shall result in a uniform surface conforming to the typical
cross sections. The outside lines of the milled area shall be neat and uniform. Milling asphalt
concrete pavement operations shall be performed without damage to the surfacing to remain in
place.
milled widths of pavement shall be continuous except for intersections at cross streets where the
milling shall be carried around the corners and through the conform lines. Following milling
operations, a drop-off of more than 1.75 in (45 mm) will not be allowed between adjacent lanes
open to public traffic.
When transverse joints are milled in the pavement at conform lines no drop-off shall remain
between the existing pavement and the milled area when the pavement is opened to public traffic.
If Hot Mix Asphalt (HMA) has not been placed to the level of existing pavement before the
pavement is to be opened to public traffic a temporary HMA taper shall be constructed. HMA for
temporary tapers shall be placed to the level of the existing pavement and tapered on a slope of
1:30 (Vertical:Horizontal) or flatter to the level of the milled area.
HMA for temporary tapers shall be the same quality as the HMA used elsewhere on the project or
shall conform to the material requirements for minor HMA. HMA for tapers shall be compacted by
any method that will produce a smooth riding surface. Temporary HMA tapers shall be completely
removed, including the removal of loose material from the underlying surface, before placing the
permanent surfacing. The removed material shall be disposed of outside the highway right of way
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in conformance with the provisions in Section 17-2.03D, “Disposal of Material,” of the Standard
Specifications and these special provisions.
The removed roadway / material shall be disposed of in conformance with the provisions in Section
17-2.03D, "Disposal of Material," of the Standard Specifications and these special provisions.
Where a portion of the existing surfacing is to be removed, the outline of the area to be removed
shall be cut on a neat line with a power-driven saw to the full depth of asphalt concrete before
removing the surfacing. Attention is directed to "Existing Highway Facilities" of these special
provisions concerning residue from saw cutting.
Measurement and Payment for Grinding/Milling areas as shown on the plans shall be at the
contract price bid per square foot for Cold Mill of the type shown on the bid schedule. Said price
shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals,
and for doing all the work involved in removing the roadway surface, including all costs of hauling,
as specified in the Standard Specifications and these special provisions and as directed by the
Engineer.
NOTE: EXISTING AC CONCRETE SHALL BE REMOVED AND DISPOSED OF BY THE CONTRACTOR
AT A SITE ACCEPTABLE TO THE CITY. Contractor to provide proof of acceptable disposal location prior
to receiving notice to proceed. Full compensation for disposing of obliterated material shall be considered
as included in contract price for which the work is appurtenant to, and no separate payment will be made
therefore.

10-1.22

HOT MIX ASPHALT CONCRETE (BID ITEM #6 - #7)

HMA OVERLAY
Hot mix asphalt concrete for overlay shall be ½” HMA Type A Max Medium and shall conform to
the provisions in Section 39-2, "Hot Mix Asphalt," of the Standard Specifications and these special
provisions.
The grade of asphalt binder to be mixed with aggregate for Type A asphalt concrete shall be PG
Grade 70-10 and shall conform to the provisions in Section 39, "Asphalt Concrete," of the Standard
Specifications and these special provisions.
The aggregate for Type A asphalt concrete shall conform to the ½ inch gradation specified in
Section 39-2.02, "Aggregates," of the Standard Specifications.
A mix design consists of performing California Test 367 and laboratory procedures on combinations
of aggregate gradations and asphalt binder contents to determine the optimum binder content
(OBC) and HMA mixture qualities.
Paint binder (tack coat) shall be applied to existing surfaces to be surfaced and between layers of
asphalt concrete, except when eliminated by the Engineer.
Paint binder (tack coat) shall be paving asphalt conforming to the provisions in Section 39-2.01B
(10), "Tack Coat," and Section 92, "Asphalt Binders," of the Standard Specifications. The grade of
paving asphalt to be used as paint binder will be determined by the Engineer.
Paint binder (tack coat) shall consist of a Bituminous Surface Pavement Tack Coat composed of a
blend of elastic Polymer modified asphalts, thermoplastic resins and digested whole tire rubber.
The Material is applied at 325 to 425 degrees F with a distributor truck at typical application rates
of 0.08 to 0.15 gal/square yard. The exact application rate will be determined by surface conditions
at time of application.
Paving asphalt (also referred to as tack coat) shall be Thermoplastic Polymer Modified No Track
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Tack, for HMA overlay and where specified for slurry seals, and SS 1h otherwise.
Thermoplastic Polymer Modified No Track Tack shall meet the following criteria:
Test

Method

Digested whole tire rubber

Typical Properties

Specification

2

1-3

Softening Point Degree F

D36

165

160 Min

Penetration @ 77 Deg. F 100g,
5 sec, Dmm

D-5

16

10 Min

Brookfield Viscosity @ 275
Deg. F cPs*

D4402

975

3000 Max

Brookfield Viscosity @ 350
Deg. F cPs*

D4402

185

300 Max

The

*BKF LV II, spdl #21 @ 20 RPM
The tack coat shall be applied to the existing pavement on the areas to receive the HMA or slurry
where specified. The Engineer shall approve the exact rate and number of applications. Two heavy
coats of SS 1h shall be applied to vertical joints for patching. All contact surfaces with new asphalt
shall be painted tack coat immediately before the asphalt concrete is placed.
The tack coat shall be applied according to the provisions in Section 39- 2.01B (10), “Tack Coat,”
of the Standard Specifications and these Special Provisions. Thermoplastic Polymer Modified No
Track Tack shall be applied only when the existing surface is dry and the atmospheric temperature
is 50 deg. F and rising. NO material shall be applied when rain is imminent.
The Thermoplastic Polymer Modified No Track Tack shall be heated slowly to 325-425 degrees F.
At no time shall the product be heated above 450 degrees F. The product shall be applied through
a distributor truck equipped with a heating unit and shall maintain tack coat at or above 325 degrees
F. It shall be equipped with a full circulating spreader bar and pumping system capable of applying
the Thermoplastic Polymer Modified No Track Tack material within + 0.01 gallons per square yard
tolerance of specified application rate and give uniform covering of the surface to be treated. The
distributor shall also include a tachometer, pressure gauge, and volume measuring device and
thermometer. The application rates shall be 0.15 gallons per square yard for all HMA overlay or
as otherwise directed by the Engineer. If the pavement temperature reaches over 130 degrees F,
the application rate will be reduced to minimum 0.08 gallons per square yard on overlay
applications.
Paving asphalt shall not be applied until the preparation of the existing surface has been completed
and thoroughly cleaned, and then only so far in advance of placing the asphalt concrete overlay as
permitted by the Engineer. The Thermoplastic Polymer Modified No Track Tack shall not be left
exposed overnight.
Existing concrete curb faces and all concrete not to be overlaid shall be protected against
disfigurement from the asphalt tack coat. Residue of the material shall be removed from concrete
surfaces to return the concrete to its original condition unless otherwise directed by the Engineer.
Excessive tracking of tack coat onto adjacent pavements will require immediate clean-up. If
significant amounts of asphalt tack coat are tracked onto existing adjacent pavements, the
contractor shall be required to clean it off to the satisfaction of the City Engineer or provide a slurry
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seal to restore the pavement at their own expense. This shall apply to the entirety of asphalt haul
routes to and from the project sites.
On all vertical joins of AC patching, apply SS-1H tack coat uniformly in two coats of .20 gallons per
square yard each with full "break" in between, or .20 gallons per square yard AR-4000 uniformly in
one coat. Tack coat shall not be applied when the temperature of the surface to be tacked is below
40o F in the shade. A tack coat shall be applied at the following:
1.
Pavement joins;
2.
Areas where new pavement meets existing pavements, including planed surfaces;
3.
Areas where lift sections from pavement placed on different days meet;
4.
Trenches;
5.
Areas where existing striping has been sandblasted; and
6.
Raised valves and manhole covers.
7.
To vertical surfaces of:
a.) Curbs
b.) Gutters
c.) Construction joints
If the finished surface of the asphalt concrete on the traffic lanes does not meet the specified
surface tolerances, the surfacing shall be brought within tolerance by either (1) abrasive grinding
(with fog seal coat on the areas which have been ground), (2) removal and replacement or (3)
placing an overlay of asphalt concrete. The method will be selected by the Engineer. The
corrective work shall be at the Contractor's expense.
If abrasive grinding is used to bring the finished surface to the specified surface tolerances,
additional grinding shall be performed, as necessary, to extend the area ground in each lateral
direction so that the lateral limits of grinding are at a constant offset from, and parallel to, the
nearest lane line or pavement edge, and in each longitudinal direction so that the grinding begins
and ends at lines normal to the pavement centerline, within any ground area. Ground areas shall
be neat rectangular areas of uniform surface appearance.
Asphalt concrete Type A will be measured by the ton of completed mixture in accordance with the
provisions of Section 9-1.02 "Measurement," of the Standard Specifications.
The Contractor shall vacuum sweep all street surfaces immediately prior to the application of
asphaltic materials.
Immediately after completion of final compaction of the finished asphalt concrete, the contractor
shall place temporary striping tape to indicate centerline, lane line location, and stop limit lines.
One 4" (100 mm) length piece of 3" (75mm) wide, reflectorized white foil tape shall be placed at
approximately 20 ft. (6 m) on center for lane delineation, and two 4" (100 mm) length pieces of 3"
(75mm) wide yellow reflectorized foil tape shall be placed parallel and 3" (75 mm) apart to
delineate no passing line.
MEASUREMENT AND PAYMENT
Asphalt concrete overlay shall be paid for at the Contract unit price per ton for Type A ½” Hot Mix
Asphalt Concrete Overlay. Said price includes full compensation for furnishing all labor, materials,
tools, equipment and for doing all the work involved in constructing the asphalt concrete complete
in place, as shown on the plans and specified herein, and no additional allowance will be allowed
therefore.
Payment for asphalt tack coat shall be included in the contract prices bid for items requiring its use
and no additional compensation shall be allowed therefore.
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10-1.23

TEMPORARY PAVEMENT DELINEATION

Temporary pavement delineation shall be furnished, placed, maintained, and removed in
conformance with the provisions in Section 12-3.01, "General," of the Standard Specifications and
these special provisions. Nothing in these special provisions shall be construed as reducing the
minimum standards specified in the California MUTCD or as relieving the Contractor from the
responsibilities specified in Section 7-1.09, "Public Safety," of the Standard Specifications.
GENERAL
When the work causes obliteration of pavement delineation, temporary or permanent pavement
delineation shall be in place before opening the traveled way to public traffic. Laneline or centerline
pavement delineation shall be provided for traveled ways open to public traffic. On multilane
roadways (freeways and expressways), edgeline delineation shall be provided for traveled ways
open to public traffic.
Work necessary, including required lines or markers, to establish the alignment of temporary
pavement delineation shall be performed by the Contractor. Surfaces to receive application of
paint or removable traffic tape temporary pavement delineation shall be dry and free of dirt and
loose material. Temporary pavement delineation shall not be applied over existing pavement
delineation or other temporary pavement delineation. Temporary pavement delineation shall be
maintained until superseded or replaced with a new pattern of temporary pavement delineation or
permanent pavement delineation, or as determined by the Engineer.
Temporary pavement markers and removable traffic tape that conflicts with a new traffic pattern or
that is applied to the final layer of surfacing or existing pavement to remain in place shall be
removed when no longer required for the direction of public traffic, as determined by the Engineer.
Temporary pavement delineation shall be used on or adjacent to lanes open to public traffic for a
maximum of 14 days. Before the end of the 14 days, the permanent pavement delineation shall
be placed. If the permanent pavement delineation is not placed within the 14 days, additional
temporary pavement delineation shall be provided by the Contractor at no additional cost to the
City. The additional temporary pavement delineation to be provided shall be equivalent to the
pattern specified for the permanent pavement delineation for the area, as determined by the
Engineer.
Painted traffic stripe used for temporary delineation shall conform to "Paint Traffic Stripe and
Pavement Marking" of these special provisions, except for payment. The number of coats shall
be, at the option of the Contractor, either one or 2 coats. The quantity of painted traffic stripe used
for temporary delineation will not be included in the quantities of paint traffic stripe to be paid for.
TEMPORARY LANELINE AND CENTERLINE DELINEATION
When lanelines or centerlines are obliterated, the minimum laneline and centerline delineation to
be provided shall be temporary pavement markers placed at longitudinal intervals of not more than
24 feet. The temporary pavement markers shall be the same color as the laneline or centerline
the markers replace. Temporary pavement markers shall be, at the option of the Contractor, one
of the temporary pavement markers listed for short term day/night use (14 days or less) or longterm day/night use (6 months or less) in "Prequalified and Tested Signing and Delineation
Materials" of these special provisions. Temporary pavement markers shall be placed in
conformance with the manufacturer's instructions and shall be cemented to the surfacing with the
adhesive recommended by the manufacturer, except epoxy adhesive shall not be used to place
pavement markers in areas where removal of the markers will be required.
Temporary laneline or centerline delineation consisting entirely of temporary pavement markers
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shall be placed on longitudinal intervals of not more than 24 feet.
Full compensation for furnishing, placing, maintaining, and removing temporary pavement markers
used for temporary laneline and centerline delineation and for providing equivalent patterns of
permanent traffic lines for these areas when required shall be considered as included in the
contract prices paid for the items of work that obliterated the laneline and centerline pavement
delineation and no separate payment will be made therefore.
Full compensation for furnishing, placing, and maintaining temporary painted laneline and
pavement delineation shall be considered as included in the contract prices paid for the items of
work that obliterated the laneline and centerline pavement delineation and no separate payment
will be made therefore.
10-1.24

SHOULDER BACKING (BID ITEM #8)

Shoulder Backing shall conform to Section 19 of the Standard Specifications. This work shall
consist of furnishing, spreading and compacting shoulder backing as specified in the Standard
Specifications, to the limits and section as shown on the plans.
The contractor shall pay and be responsible for compaction testing of Shoulder Backing and test
results shall be included in the final soils report provided by the Contractor.
Said price for Shoulder Backing includes full compensation for furnishing all labor, materials,
tools, equipment and for doing all the work involved in constructing the shoulder backing
complete in place, as shown on the plans and specified herein, and no additional allowance will
be allowed therefore
10-1.25

SWPPP (BID ITEM #9)

GENERAL:
•

SUMMARY

Contractor shall be responsible for preparation and implementation of a BMP (Best Management
Practices) List, subject to approval by the City Engineer. The list shall include practices to protect
areas receiving storm water runoff from the project site or construction support facilities. The
plan shall utilize the practices recommended in the latest California Storm Water Best
Management Practices Construction Handbook available at www.casqa.com.
• SUBMITTALS
If you operate construction support facilities, protect storm water systems or receiving waters
from the discharge of potential pollutants by using WPC Best Management Practices (BMPs).
Construction support facilities include:
1.
2.
3.
4.
5.
6.

Staging areas
Storage yards for equipment and materials
Mobile operations
Batch plants for PCC and HMA
Crushing plants for rock and aggregate
Other facilities installed for your convenience such as haul roads
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•

IMPLEMENTATION REQUIREMENTS

BMP IMPLEMENTATION
Monitor the National Weather Service Forecast Office on a daily basis.
Whenever you or the Engineer identifies a deficiency in the implementation of the approved BMP
list:
1. Correct the deficiency immediately, unless the Engineer agrees to a later date for making
the correction
2. Correct the deficiency before precipitation occurs
If you fail to correct the deficiency by the agreed date or before the onset of precipitation, the
Department may correct the deficiency and deduct the cost of correcting the deficiency from
payment.
Continue BMP implementation during any temporary suspension of work activities.
Install BMP practices within 15 days or before predicted precipitation, whichever occurs first.
INSPECTION
The BMP Manager must prepare BMP status reports that include the following:
1. Location and quantity of installed BMP practices
2. Location and quantity of disturbed soil for the active or inactive areas
Within 24 hours of finishing the weekly inspection, the BMP Manager must submit:
1. Copy of the completed site inspection report
2. Copy of the BMP status report
PAYMENT
Full compensation for SWPPP shall be paid for as lump sum for furnishing all labor, materials,
tools, equipment, and incidentals, and for doing all the work involved in the various items of work
required.
10-1.26 THERMOPLASTIC STRIPING AND PAVEMENT MARKERS (BID ITEM #10-13)
Thermoplastic Striping and Pavement Markers shall conform to the provisions in Section 84-2,
"Thermoplastic Striping and Pavement Markers," of the Standard Specifications and these special
provisions.
10-1.27

ADJUST UTILITY BOX (BID ITEM #14)

All Utility services within asphalt concrete areas shall be removed to the new subgrade elevation
by the Contractor prior to paving. All such boxes which have been removed to subgrade to facilitate
paving shall be temporarily covered with a steel plate by the contractor. Contractor shall coordinate
all improvement to adjust boxes to grade with City of Hughson.
After paving has been completed, the necessary portions of the subgrade, base and pavement
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shall be neatly removed and the structure built up to new finished grade per the applicable City of
Hughson Standards. After utility boxes are set to finish grade, Contractor shall pave around
adjusted boxes with Type A HMA (3/8") flush to surrounding pavement.
Adjusting existing utility box to grade will be paid for at the Contract unit price per each for Adjust
Utility Box to Grade, which price shall include full compensation for furnishing all labor, materials,
tools, equipment and for doing all the work involved in adjusting the valves including saw-cutting
pavement, removing concrete pad, excavation, lowering, raising frame and cover to finish grade,
and paving flush to surrounding pavement.
Payment for paving around covers shall be considered as included in the unit price paid for utility
box adjustments per the Bid Schedule and no additional compensation will be allowed therefore.
10-1.28

ADJUST MONUMENTS WELLS (BID ITEM #15)

All survey monument wells shall be removed to the new subgrade elevation by the contractor prior
to paving. After paving has been completed, the necessary portions of the subgrade, base and
pavement shall be neatly removed and the structure built up to new finished grade and markers,
frames, and covers shall be installed per the applicable Standards.
Pre-Construction and Post-Construction Corner Records shall be filed by the Contractor’s licensed
surveyor, as required by Government Code Section 8771 of the Business and Professions Code
of the State of California, for all survey monuments within the project area. All monuments shall be
referenced out and the information included on the Pre-Construction and Post-Construction Corner
Records.
Existing frames and covers, if salvaged undamaged, may be reused. If damaged during
construction, a new frame and cover shall be furnished. Existing survey monuments to remain
undisturbed, if disturbed, contractor to be responsible for the resetting of monuments by qualified
individual.
Full compensation for furnishing new cast iron frame and cover for survey monuments, and
resetting of survey monuments, if needed, shall be considered as included in the Contract price
paid for adjusting manhole and no additional allowance will be allowed therefore.
Adjusting of existing survey monuments, including filing of corner records, will be paid for at the
Contract unit price bid per each for Adjust Survey Monuments, which price shall include full
compensation for furnishing all labor, materials, tools, equipment and for doing all the work involved
in adjusting the survey monument, complete with concrete pad, including excavation and sawcutting pavement at the periphery of the square PCC pad. Due to the possibility of non-existent
survey monuments, or monuments encasements which may be below the existing pavement and
therefore not visible, all probable survey monument locations have been shown on the Bidding
Schedule of this contract. Contractor shall be paid the contract unit cost for each survey monument
adjustment, actually adjusted and no adjustment of said contract unit cost will be allowed due to
increase or decrease in the quantity of survey monuments adjusted.
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10-1.29

CONTRACT ITEMS OF WORK

Contract items of work are described herein, including the method of measurement and payment.
This section specifies the method of measurement and payment for this Contract. Any method of
measurement and payment described in the Standard specifications in conflict herewith is declared
null and void.
It is intended herein that compensation for the entire work is to be accomplished through the
combination of the various Contract pay items of work and compensation outside of these Contract
items will not be allowed except for extra work ordered in writing by the City. In preparing this bid,
the Contractor is enjoined to be diligent in making sure that all of his/her costs are covered by the
Contract items of work.
Attention is directed to the bidding schedule. The Contractor is to indicate unit price bid and total
price bid for the estimated quantities as shown.

